@® SMUD’

MATERIAL CONTRACT NO.46000XXXXX

This MATERIAL CONTRACT (“Contract”) is made by and between SACRAMENTO
MUNICIPAL UTILITY DISTRICT, a political subdivision of the State of California with its
principal executive offices at 6201 S Street, Sacramento, CA 95817-1899 (“SMUD”), and EATON
CORPORATION, with its principal executive offices at 1000 Eaton Blvd, Beachwood, Ohio
44122 (“Seller”). The parties agree as follows:

A. Seller, for and in consideration of the payment to be made to it as herein provided, agrees to
furnish all material and/or equipment described as: 2024 SMUD Distribution Transformers, in
strict conformity with the following: (1) the PO Delivery Schedule attached to each Purchase
Order, which shall be substantially based on the Initial Delivery Schedule that is attached hereto
as part of the Delivery Obligations set forth in Exhibit A, and all other applicable requirements set
forth in Exhibit A; (2) the Additional Requirements attached hereto as Exhibit B; (3) the General
Conditions attached hereto as Exhibit C, (4) if applicable, the Technical Conditions attached hereto
as Exhibit D, (5) if applicable, Drawings attached hereto as Exhibit E; and (6) all applicable
requirements in the additional Exhibits attached to this Contract.

The SMUD Contract Manager for this Contract is CONTRACT MANAGER, Phone, Email,

B. SMUD, in consideration of the performance of this Contract by Seller, agrees to pay Seller in
accordance with the rates and prices set forth in the Pricing Schedule attached hereto as Exhibit H
and incorporated by this reference, subject to any additions and/or deductions provided for
elsewhere in this Contract.

SMUD’s maximum financial obligation under this Contract shall not exceed the sum of all SMUD
authorized Purchase Orders released against this Contract. Any expenditures in excess of this limit
will not be reimbursed by SMUD and will be the Seller’s sole responsibility.

C. The term of this Contract shall be from , to , unless changed by mutual written
agreement of the contracting parties.

D. Numerous SMUD buildings were constructed with some asbestos-containing components. An
asbestos information sheet is provided as the Asbestos Notification attached hereto as Exhibit I,
which shall be provided to all of Seller’s employees, agents, representatives and subcontractors
performing work within such SMUD buildings.

E. The personal safety and health of the general public, SMUD employees, and Seller employees
is of paramount importance. Included within this specification are safety instructions that have
been prepared to aid a Seller or Seller’s employees to comply with the safety requirements and
regulations which are necessary to avoid personal injury to the general public, SMUD employees,
and Seller employees and to prevent damage to SMUD buildings, equipment or materials while
performing this contract.

F. If applicable, Seller may use only those subcontractors who are identified on the Designation
of Prime Contractor, Subcontractors, and Suppliers form attached hereto as Exhibit J. Substitution
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of any subcontractor identified on Exhibit J requires the prior written approval of SMUD. If
applicable, Seller shall comply with the SEED percentage participation commitments shown on
Exhibit J, unless the actual work does not require SEED participation as agreed by the parties.
Seller shall report payments made to each SEED Subcontractor every month using SMUD’s
Compliance and Audit System (CAS) at https://smud.gob2g.com/. SMUD reserves the right to
conduct compliance audits of SEED percentage participation commitments at any time during the
Contract period and up to one year following the expiration or termination of the Contract. The
compliance audit may include requesting Seller to provide SEED subcontractor invoice(s) and
payment information

G. CONFIDENTIAL INFORMATION AND DATA SECURITY REQUIREMENTS

1. The parties shall execute the Confidentiality and Non-Disclosure Agreement attached
as an Exhibit to this Agreement (Exhibit M - “Non-Disclosure Agreement”) before
exchanging any confidential information or data under this Contract, as such
confidential information is defined in the attached Non-Disclosure Agreement
(“Confidential Information™). Seller shall direct each of Seller’s Representatives who
is assigned by Seller to perform services for SMUD or Seller under this Contract to
abide by the Non-Disclosure Agreement and the individual’s obligations thereunder as
a Seller Representative.

2. SMUD shall have the right for the full duration of time that Seller is in possession or
control of any Confidential Information, to request information reasonably related to
Seller’s compliance with the data security and/or non-disclosure provisions of this
Contract, provided that such requests are limited to a reasonable number of requests
per calendar year and are conducted during Seller’s normal business hours with at least
10 calendar days’ prior written notice. The scope of the requests shall be restricted to
records reasonably related to this Contract.

3. If applicable, each person to have access to SMUD systems or to certain SMUD
physical or cyber assets must pass a background check, to be performed by SMUD.
Seller will inform Seller’s Representatives of this requirement.

4. “Authorized User” means Seller and Seller’s Representatives who pursuant to the
Contract may access SMUD systems to provide the Services. An Authorized User will
not share, disclose, or otherwise make accessible to any other person (a) user IDs,
passwords, or any other credentials used to access SMUD systems, and (b) will comply
with SMUD’s security practices for accessing SMUD systems. If there is a breach of
the above obligations, Seller will promptly notify SMUD and cooperate in identifying
the extent of and addressing the breach.

5. Unless authorized under this Contract, no SMUD data is to be downloaded, stored,
copied, transferred or removed from SMUD systems to another party’s system or
medium.

6. All SMUD confidential and proprietary data hosted on Seller’s platform must
physically reside in storage within the continental United States.
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7. Seller and Seller’s Representatives maintaining a hosted solution that contains SMUD
confidential and proprietary data must reside within the continental United States.

8. All SMUD information technology systems are monitored for acceptable use. Seller,
and Seller’s Representatives, acknowledge that there is no expectation of any right to
privacy in any such materials and data stored, processed, transmitted and /or maintained
on SMUD property. Such material and data are subject to inspection and can be
confiscated by SMUD at any time, with or without notice and with or without password
protection.

H. EXHIBITS; ORDER OF PRECEDENCE. Each of the Exhibits attached hereto and any
Purchase Orders issued pursuant to this Contract are incorporated herein by this reference as
if fully set forth herein. In the event of an inconsistency or conflict between this Contract, its
Exhibits and the Purchase Orders issued hereunder, the following order of precedence will
apply: Exhibit C (General Conditions), Purchase Order, Contract, all remaining Exhibits.

[signature page follows]

3.6.26 Eaton Redlines_AlI Edits Material Agrmt 12-12-2019 rev 4



SACRAMENTO MUNICIPAL UTILITY DISTRICT
CONTRACT NUMBER 46000XXXXX

ACCEPTED FOR ACCEPTED FOR THE
EATON CORPORATION SACRAMENTO MUNICIPAL UTILITY
DISTRICT
By: By:
Name: ___ Name:
(Type or Print)
Title: . Title:
Date: . Date:
Attachments
1. Exhibit A — Delivery Obligations

2. Exhibit B — Additional Requirements

3. Exhibit C — General Conditions

4. Exhibit D — Technical Conditions

5. Exhibit E — Reserved

6. Exhibit F — Reserved

7. Exhibit G - Insurance Requirements

8. Exhibit H — Pricing Schedule

9. Exhibit I — Asbestos Notification

10. Exhibit J — Designation of Prime Contractor, Subcontractors and Suppliers
11. Exhibit K — Supplier Relationship Management Program
12. Exhibit L — Process Flow

13. Exhibit M — Confidentiality and Non-Disclosure Agreement
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EXHIBIT A

DELIVERY OBLIGATIONS

A. INITIAL DELIVERY SCHEDULE

The quantities shown in this Initial Delivery Schedule set forth below, including Table A-1
(Padmount Transformers) and Table A-2 (Pole Mount Transformers) are approximate only.
Payment will be made on the basis of quantities actually ordered and received by SMUD.

SMUD will order each Product or Product(s) from Seller by issuing a Purchase Order(s) to Seller
for the Product(s).

Table A-1. PADMOUNT TRANSFORMERS

Material # Short Description of Product Estimated Yearly Lead Time
Qty
TRNSF PM 45KVA 3PH 4X12
10000001 208/120 D-Y 0 12-118
TRNSF PM 45KVA 3PH 12KV
10000002 208/120 D-Y 24 12-118
TRNSF PM 45KVA 3PH 21KV
10000003 208/120 Y-Y 1 12-118
9 to 30 weeks (9
TRNSF PM 50KVA 1PH 4X12 weeks for RPP slots,
10000033 240/120 0 30 for non-reserved
additional slots)
9 to 30 weeks (9
TRNSF PM 50KVA 1PH 6930V weeks for RPP slots,
10000034 240/120 323 30 for non-reserved
additional slots)
9 to 30 weeks (9
TRNSF PM 50KVA 1PH 12KV weeks for RPP slots,
10000036 240/120 31 30 for non-reserved
additional slots)
9 to 30 weeks (9
TRNSF PM 75KVA 1PH 6930V weeks for RPP slots,
10000043 240/120 156 30 for non-reserved
additional slots)
TRNSF PM 75KVA 3PH 4X12
10000004 208/120 D-Y 0 12-118
9 to 30 weeks (9
10000045 TRNSF PM 75KVA 1PH 12KV 50 weeks for RPP slots,

240/120

30 for non-reserved
additional slots)
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10000005

10000006

10000014

10000806

10000807

10000809

10000015

10000016

10000024

10000025

10000026

10000813

10000815

10000038

10000039

10000040

10000047

10000975

TRNSF PM 75KVA 3PH 12KV
208/120 D-Y
TRNSF PM 75KVA 3PH 21KV
208/120 Y-Y
TRNSF PM 150KVA 3PH 4X12
208/120 D-Y

TRNSF PM 100KVA 1PH 4X12
240/120

TRNSF PM 100KVA 1PH 6930V
240/120

TRNSF PM 100KVA 1PH 12KV
240/120

TRNSF PM 150KVA 3PH 12KV
208/120 D-Y
TRNSF PM 150KVA 3PH 21KV
208/120 Y-Y
TRNSF PM 300KVA 3PH 4X12
208/120 D-Y
TRNSF PM 300KVA 3PH 12KV
208/120 D-Y
TRNSF PM 300KVA 3PH 21KV
208/120 Y-Y

TRNSF PM 167KVA 1PH 6930V
240/120

TRNSF PM 167KVA 1PH 12KV
240/120

TRNSF PM 500KVA 3PH 4X12
208/120 D-Y
TRNSF PM 500KVA 3PH 12KV
208/120 D-Y
TRNSF PM 500KVA 3PH 21KV
208/120 Y-Y
TRNSF PM 750KVA 3PH 12KV
208/120 D-Y
TRNSF PM 150KVA 3PH 12KV
480/277 D-Y

36

19

31

76

13

56

13

12

14

12-118
12-118

12-118

9 to 30 weeks (9
weeks for RPP slots,
30 for non-reserved

additional slots)

9 to 30 weeks (9
weeks for RPP slots,
30 for non-reserved

additional slots)

9 to 30 weeks (9
weeks for RPP slots,
30 for non-reserved

additional slots)

12-118
12-118
12-118
12-118

12-118

9 to 30 weeks (9
weeks for RPP slots,
30 for non-reserved

additional slots)

9 to 30 weeks (9
weeks for RPP slots,
30 for non-reserved

additional slots)

12-118
12-118
12-118
12-118

12-118
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10000977

10000978

10000979

10000980

10000981

10001088

10001090

10001091

10001092

10003722

10003723

10003724

10003726

10003727

10000917

10000920

10003728

10003729

10000932

10003730

TRNSF PM 300KVA 3PH 12KV
480/277 D-Y

TRNSF PM 500KVA 3PH 12KV
480/277 D-Y

TRNSF PM 750KVA 3PH 12KV
480/277 D-Y

TRNSF PM 1000KVA 3PH 12KV
480/277 D-Y

TRNSF PM 75KVA 3PH 4X12
480/277 D-Y

TRNSF PM 150KVA 3PH 4X12
480/277 D-Y

TRNSF PM 300KVA 3PH 4X12
480/277 D-Y

TRNSF PM 500KVA 3PH 4X12
480/277 D-Y

TRNSF PM 750KVA 3PH 4X12
480/277 D-Y

TRNSF PM 45KVA 3PH 12KV
480/277 D-Y

TRNSF PM 75KVA 3PH 12KV
480/277 D-Y

TRNSF PM 45KVA 3PH 21KV
480/277 Y-Y

TRNSF PM 150KVA 3PH 21KV
480/277 Y-Y

TRNSF PM 300KVA 3PH 21KV
480/277 Y-Y

TRNSF PM 50KVA 1PH 21KV
240/120

TRNSF PM 15KVA 1PH 12KV
480/240

TRNSF PM 500KVA 3PH 21KV
480/277 Y-Y
TRNSF PM 750KVA 3PH 21KV
480/277 Y-Y

TRNSF PM 100KVA 1PH 21KV
240/120

TRNSF PM 1000KVA 3PH 21KV
480277 Y-Y

26

20

18

24

12-118
12-118
12-118
12-118
12-118
12-118
12-118
12-118
12-118
12-118
12-118
12-118
12-118

12-118

9 to 30 weeks (9
weeks for RPP slots,
30 for non-reserved

additional slots)

9 to 30 weeks (9
weeks for RPP slots,
30 for non-reserved

additional slots)

12-118

12-118

9 to 30 weeks (9
weeks for RPP slots,
30 for non-reserved

additional slots)

12-118
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10005078

10005718

10000944

10007921

10007204

10010845

10024673

10011173

10011756

10016561

10016562

10021532

10021851

10022821

10022822

10022823

10022824

10023009

10023902

10024062

TRNSF PM 750KVA 3PH 21KV
208/120 Y-Y
TRNSF PM 1500KVA 3PH 21KV
480/277 Y-Y

TRNSF PM 75KVA 1PH 21KV
240/120

TRNSF PM 167KVA 1PH 21KV
240/120

TRNSF PM 1500KVA 3PH 12KV
480/277 D-Y

TRNSF PM 1500KVA 3PH 12KV
4160V D-Y

TRNSF PM 25KVA 1PH 6930V
240/120 SUB

TRNSF PM 3750KVA 3PH 21KV
4160V Y-Y

TRNSF PM 1500KVA 3PH 12KV
2400V D-D

TRNSF PM 2000KVA 3PH 12KV
480/277 D-Y

TRNSF PM 2500KVA 3PH 12KV
480/277 D-Y

TRNSF PM 2500KVA 3PH 12KV
4160V D-Y

TRNSF PM 1000KVA 3PH 21KV
208/120 Y-Y

TRNSF PM 1500KVA 3PH 21KV
4160V D-Y

TRNSF PM 1500KVA 3PH 21KV
480/277 D-Y

TRNSF PM 500KVA 3PH 21KV
208/120 D-Y

TRNSF PM 750KVA 3PH 21KV
480/277 D-Y

TRNSF PM 75KVA 3PH 12KV
240/120 D-D

TRNSF PM 75KVA 3PH 21KV
240/120 Y-D

TRNSF PM 500KVA 3PH 12KV
2400V D-D

24

12-118

12-118

9 to 30 weeks (9
weeks for RPP slots,
30 for non-reserved

additional slots)

9 to 30 weeks (9
weeks for RPP slots,
30 for non-reserved

additional slots)

12-118

12-118

9 to 30 weeks (9
weeks for RPP slots,
30 for non-reserved

additional slots)

12-118
12-118
12-118
12-118
12-118
12-118
12-118
12-118
12-118
12-118
12-118
12-118

12-118
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TRNSF PM 1000KVA 3PH 21KV

10024459 480/277 D-Y 0
e JSERLERAMAI
10028676 ;&I;I(S/E%I\é _1 SOOKVA 3PH 21KV 0
10029286 5411{01718212)5% _]1) 50KVA 3PH 12KV |
Table A.2. POLE MOUNT TRANSFORMERS
Material # Description of Product Estimated Yearly
Qty

10000012 23728412)1)]3 I5KVA 1PH 12KV 0
10000013 ;"‘IS;I“S;)PB I5KVA 1PH 12KV 0
10000019 }";5284% PB 25KVA 1PH 4X12 .
10000021 23728412)1)]3 25KVA 1PH 12KV 1%
10000023 555488% PB 25KVA 1PH 12KV .
10000032 23728412)1)]3 S50KVA 1PH 4X12 .
10000035 f;)ljzsi)PB S0KVA 1PH 12KV 583
10000037 "21"}‘{01748812) PB 50KVA 1PH 12KV 18
10000041 }“;)1728412)PB 75KVA 1PH 4X12 5
10000044 "11;{0172841; PB 75KVA 1PH 12KV 121
10000046 ;}01748812)})]3 75KVA 1PH 12KV 24
10000805 "11";)172841; PB 100KVA 1PH 4X12 0
10000808 "11";)172841; PB 100KVA 1PH 12KV 6
10000810 54}1%748812)1)]3 100KVA 1PH 12KV 5
10000814 "{;)I;I;;BPB 167KVA 1PH 12KV 6
10000898 TRNSF PB 25KVA 1PH 6930V .

120/240

12-118

12-118

12-118

12-118

Lead Time

9 to 30 weeks

9 to 30 weeks

9 to 12 weeks

9 to 12 weeks

9 to 12 weeks

9 to 12 weeks

9 to 12 weeks

9 to 12 weeks

9 to 12 weeks

9 to 12 weeks

9 to 12 weeks

9 to 30 weeks

9 to 30 weeks

9 to 30 weeks

9 to 30 weeks

9 to 12 weeks
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TRNSF PB 50KVA 1PH 6930V

10000900 120/240 3 9 to 12 weeks
TRNSF PB 75KVA 1PH 6930V

10000901 120/240 61 9 to 12 weeks
TRNSF PB 100KVA 1PH 6930V

10000902 120/240 0 9 to 30 weeks
TRNSF PB 25KVA 1PH 12KV

10000916 SEC/PAR 208Y 18 9 to 12 weeks
TRNSF PB 75KVA 1PH 12KV

10000923 SEC/PAR 208Y 9 9 to 12 weeks
TRNSF PB 15KVA 1PH 12KV

10000925 SEC/PAR 208Y 0 9 to 30 weeks
TRNSF PB 50KVA 1PH 4X12

10000928 SEC/PAR 208Y 0 9 to 30 weeks
TRNSF PB 50KVA 1PH 12KV

10000931 SEC/PAR 208Y 61 9 to 12 weeks

10008895 TRNSF PB 15KVA 1PH 12KV 277 0 9 to 30 weeks

10008896 TRNSF PB 25KVA 1PH 12KV 277 18 9 to 12 weeks

10008898 TRNSF PB 50KVA 1PH 12KV 277 59 9 to 12 weeks

10008899 TRNSF PB 75KVA 1PH 12KV 277 19 9 to 12 weeks
TRNSF PB 25KVA 1PH 4X12

10009254 240/480 0 9 to 30 weeks

10010494 ;571\1 SFPB S0KVA IPH 4X12KV 0 %t B e
TRNSF PB 167KVA 1PH 12KV

10011646 2400V 0 9 to 30 weeks
TRNSF PB 167KVA 1PH 12KV

10029929 240/4%0 0 9 to 30 weeks

B. DELIVERY & REPORTING EXPECTATIONS

1. PO Delivery Schedule. Each Product will be ordered via a Purchase Order issued by
SMUD. The applicable Purchase Order will include, without limitation, a delivery
schedule for the Products (“PO Delivery Schedule”), a firm delivery date by which the
Product, unit or other aspect of the order must be delivered successfully to SMUD or
otherwise completed (“Delivery Date”).

2. Delivery Timeline Obligations: The Seller agrees to adhere to the PO Delivery
Schedule, including the Lead Times and Delivery Dates set forth therein.

3. Lead Time and Delivery Date Designations
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Seller agrees to provide the Lead Time(s) and Delivery Dates for each Product in the
delivery schedule set forth in the PO Delivery Schedule.

4. Reporting

(a) Monthly Lead Time/Delivery Date Updates. Seller agrees to provide SMUD
with updated Initial Delivery Schedule Lead Times and updated PO Delivery
Schedule Lead Times for all active Purchase Orders at least once a month, within
the first week of each month.

(b) Weekly System Report Monitoring. The Seller shall review and adjust their
weekly system reports for accuracy regarding the delivery of units prior to
submission to SMUD. Weekly system reports shall be discussed by both parties
during the Bi-Monthly Performance Check-In Meetings.

5. Notification of Delay

Seller is required to immediately report any issue(s) issues, including, without limitation,
manufacturing issues, supply chain, safety or quality concerns, that may increase,
decrease or otherwise affect, whether direct or indirect, a component item or Product’s
Lead Time or Delivery Date. For any delay in Lead Time and/or Delivery Date that is
equal to our greater than fourteen (14) calendar days or that otherwise materially impact
the Lead Time(s) or Delivery Date, Seller must promptly, but no later than ten (10)
calendar days after discovery of the delay, provide SMUD with: a written explanation for
the delay, steps Seller has taken and plans to take to mitigate the delay, and disclosure of
any other component item(s) or Product(s) on the Initial Delivery Schedule for which the
Lead Time or Delivery Date may be impacted, via the weekly open order report.

6. Late Delivery Fees. Seller is subject to Late Delivery Fees set forth in Exhibit B to this
Contract.

7. Definitions
(a) "Delay' means an unapproved failure by Seller to deliver a Product, units or

other deliverable identified on the applicable Purchase Order by the Delivery Date
set forth in the applicable Purchase Order.

(b) “Late Delivery” means a Delay that is greater than seven (7) calendar days after
the Delivery Date.

(¢) “Lead Time(s)” means the number of calendar days after the date of the
applicable Purchase Order. Seller’s Lead Time must account for drawing
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submittals, transit times, and any other specific conditions identified in the
applicable Purchase Order.

C. CAPACITY PLANNING
1. Capacity Planning And Manufacturing Space

The Seller agrees collaborate with SMUD to establish a capacity plan that will dedicate
manufacturing space for all identified SMUD distribution transformer requirements
during the term of this Contract (the “Capacity Plan”).

2. Capacity Planning Meetings

(a) Quarterly Meetings. The Seller or their representatives shall meet with the
SMUD’s Contract Manager on a quarterly basis to determine the Capacity Plan
and manufacturing space. During these meetings, both parties will review
SMUD’s transformer usage, inventory levels, and future requirements. This
collaborative process will determine and confirm manufacturing capacity
available for SMUD to order from on a monthly basis.

(b) Quarterly Capacity Planning Meetings

(i) Purpose. The purpose of the Quarterly Capacity Planning Meeting
(hereafter referred to as "Meeting") is to facilitate collaboration between
SMUD and Seller regarding capacity planning, sales forecasting, , and
resource allocation for current and future product demands.

(ii) Attendees. The Meeting shall include representatives from both SMUD
and Seller, specifically:

(A) SMUD Attendees: Warehouse Operations Team, Procurement
Team

(B)  Seller Attendees: Manufacturing Leadership, Inside Sales
Representative, Sales Leadership

(iii)  Schedule. The Meeting shall occur quarterly, with the specific dates to be
agreed upon by both parties no less than thirty (30) days prior to the
scheduled meeting.

(iv)  Agenda Items — The following agenda shall be reviewed during each
Meeting:



SACRAMENTO MUNICIPAL UTILITY DISTRICT
CONTRACT NUMBER 46000XXXXX

)

(vi)

(A)  Establish a 1-5 year demand forecast, to be updated quarterly

(B)  Define monthly capacity plan, adjust as needed quarterly

(C)  Discuss current demand, including both planned and unplanned
requirements.

(D)

Documentation Minutes of the Meeting — Meeting minutes shall be

recorded and distributed to attendees within five (5) business days

following the Meeting by SMUD. Each party is responsible for any action

items arising from the Meeting and must provide updates in subsequent

Meetings.

Amendments — Any amendments to the Meeting structure, frequency, or
agenda must be mutually agreed upon by both parties in writing.
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EXHIBIT B
ADDITIONAL REQUIREMENTS

A. SHIPPING AND RECEIVING GUIDELINES

1. Receiving Appointment

(@

(b)

(©)

All deliveries require receiving appointments. Appointments to be made five (5)
business days in advance of delivery. No appointments will be scheduled without
required information.

SMUD recognized holidays: New Year’s Day, Martin Luther King Birthday,
President’s Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day and the day after, and Christmas Day.

SMUD requires the following information for each appointment:

(i) Carrier's Name

(ii)  Pallet Count and/or Piece Count

(iii) SMUD Purchase Order Number

(iv)  Requesters name and telephone number
) Shipper's Name

2. Delivery Location and Shipping Methods

(@

(b)

(©)

(d)

Delivery Location:

SMUD Main Warehouse (ECOC)
9774 Kiefer Blvd., Sacramento, CA, 95827

Shipping Method: Flatbed or Closed Van. NOTE: Transformers or reels must be
shipped in an open rack-type flatbed truck

Contact Information: SMUD Receiving Dept
916.732.5643
WHReceiving@SMUD.org

Shipping and Receiving Appointments shall be scheduled between 7:30 AM -
3:00 PM, local time Monday through Friday, excluding SMUD recognized
holidays


mailto:WHReceiving@SMUD.org
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3. Receiving

All loads are subject to delivery rejection due to non-compliance with the Shipping and

Receiving Guidelines.

(@)
(b)
(c)
(d)
(e)
)

(@)

(b)

Immediate Rejection Criteria

No scheduled receiving appointment

Materials showing signs of potential internal damage

Materials showing visible signs of damage

Unsecured loads with signs of damage

Unsecured loads where unloading is a safety hazard to SMUD personnel
SMUD shall not except “Freight Collect” shipments.

Packing Slip

Inbound Shipment Documentation Requirements

(@) A separate packing slip is required for each purchase order (PO). If the
shipment requires more than one trailer (e.g. multiple trailers for one PO),
a separate packing slip outlining the contents of each trailer is mandatory.

(ii)  Required information for each packing slip:

A)
(B)
©

(D)
(E)

(F)
(G)

(H)

10-Digit PO Number (i.e. 4500022393) - Requires Bar Code, if
applicable

SMUD Material Code - for SMUD inventory items only (i.e.
10001225) Requires Bar Code

PO Item Number (i.e. 00010 — Five-digit max. —Leading 0’s are
not required) -

Requires Bar Code, if applicable

Total PO Item Quantity Shipped (i.e. 1000- with NO COMMAYS) -
Requires Bar Code, if applicable

Item Description - No Bar Code

Manufacturer Part number - No Bar Code

Backorder status - No Bar Code

Bill Of Lading (“BOL”) See Figure B-1. Example Bill of Lading

(i) All SMUD POs must be referenced on the BOL

(i) BOL must indicate:
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A)
(B)
©
(D)

the actual carton/piece count
the number of pallets
total shipment weight
Note “DO NOT BREAK DOWN OR TOP LOAD” on pallets and

BOL Drivers must date, sign and print their name legibly on the

BOL.

(iii)

All Sellers using 3rd party logistics companies to distribute their product

must ensure that the Seller’s name appears in the shipper info, NOT just
the name of the company physically tendering the freight to the carrier.
Seller name must be listed first, followed by that of the 3rd party logistic

company.

Figure 1. BILL OF LADING EXAMPLE:

ABCD Corporation
123 Any Ave, Yuma AZ 65009

Carrier: XYZ Service Requested: Charges To: Bill to: 123456
Transportation
, Inc Air Surface Shipper
Priority Track Consignee Date: 02-16-01
Standard Ground Third Party
Shipper: ABCD Corporation Consignee: SMUD
Street: 962 Blossom Ave. Attn: WH Receiving
City/State Yuma, AZ 12345 Street: 9774 Kiefer Blvd
City/State: Sacramento CA 95827
Bill To: SMUD Trailer Seal Number:
6301 S Street
Sacramento CA 958217
Pieces Pallets Description RSF WPO Weight
72 9 SAP Forms 40-01234 1700
109 5 Rock Salt 40-58789 2600
181 14 4300
Shippers Signature: Date: Time:
Print Name: Received By:
6. Shipment Preparation

(@

Banding and Stretch Strapping Specifications

(@
(i)

Seal all boxes with polypropylene packing tape. Flaps may be spot glued.

When banding is required use four (4) straps, steel or nylon bands, and

two (2) in each direction tightly securing the load where applicable.
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(b)

(©)

(d)

Corner edge posts are required the complete height of the corner, so the
cartons will not be cut by the bands and the center layer will not move or
shift. If using stretch wrap, wrap the entire skid load so the center layers
will not move or shift and the load on the skid is stabilized. It is suggested
to use three (3) wraps on the bottom of the skid and four (4) wraps on the
top of the skid. Ensure stretch wrap tension is adequately adjusted to
stabilize load, but not damage cartons.

Carton Guidelines and Product Protection

(@

(i)

The physical appearance and structural integrity of the shippable carton is
as important. Product will be refused if product is not sufficiently
packaged for transit.

SMUD maintains that proper packaging is required to protect product as it
moves through the supply chain. Cartons must be constructed and packed,
so they will not collapse.

Bar Code Specification (SMUD Inventory Only)

(@)

(i)

SMUD has implemented bar-coding as a routine part of the warehousing
process. The Seller shall provide bar codes and labels for any material for
SMUD INVENTORY USE. These bar codes and labels must meet
SMUD’s requirements as specified below. SMUD suppliers shall use the
following documentation and label specifications to comply with SMUD
bar code requirements. All information sent bar coded to SMUD may be
in either Code 3 of 9 (Code 39 FULL ASCII 3:1 Ratio), or Code 128 now
the UIG (Utility Industry Group) standard. All bar codes and labels must
have human-readable interpretation.

Bar Code shall be 0.30 to 0.40 inches tall. MEDIUM-Density* Bar Code
is REQUIRED for all shipping labels and packing lists; High-Density*
Bar Code may be used on packing lists if space constraints require. For
material routinely stored outside, the barcode label must be waterproof
and be UV protected.

Package Labels

(@

Label must contain this information in this order from top to bottom of the
label:

(A) SMUD Material Code (i.e. 10001225) Require Bar Code
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B.

(e)

(f)

(i)

(B)  Package (carton) Quantity (i.e. 1000 — with NO COMMAYS)
Require Bar Code

(C) PO Number (i.e. 4500022393 —10 Digits) Require Bar Code

(D) PO Item number (i.e. 00010 — Five Digits max. Leading 0’s are not
required)

(E)  Require Bar Code

(F)  Manufacturer Serial Number (if applicable) Require Bar Code

(G) Material Description (from PO) (No Bar Code)

(H) Box number / Total Boxes (i.e. 1 of 10) (No Bar Code)

These labels are required on all packages (cartons, boxes, cases, pallets,
etc.) The label shall be placed in an easily accessible location on the
outside of packages (on the long side of the package approximately 1”
from the top and 1” from the corner). Minimum label size is to be 4” x 6”.
The Bar Code height shall be no smaller than 0.50 inch (0.80 to 1.0
preferred.) The bar code density MUST BE MEDIUM*ONLY. For
material routinely stored outside, the barcode label must be waterproof
and be UV protected.

Loose Boxes (Courier Shipments)

(@

Shipping Labels should be located on top of the box, away from any
packing tape. Each carton must be individually labeled. Labels must
include the following information: Material Number (From PO), Material
Description (from PO), U/M, Quantity in Carton, PO Number, and serial
number information, if applicable, must be easily located. All labels shall
be visible on the perimeter of the carton.

Cartons on Pallets

(@

(i)

Each carton must be individually labeled. Labels must include the
following information: Material Number (From PO), Material Description
(from PO), U/M, Quantity in Carton, PO Number, and serial number
information, if applicable, must be easily located. All labels will be visible
on the perimeter of the pallet.

Shipping labels should be located on top of the pallet, away from any
packing tape.

PRODUCT PACKAGING
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Packaging should be limited to only that which will contain, adequately protect, and identify the
contents within. The use of superfluous packaging is discouraged. Packaging materials should
utilize recycled materials and be as lightweight as possible with the ability to be reused,
reconditioned for use, or recycled through existing recycling collection programs.

C. SAFETY DATA SHEETS

1. SDS Required: A Safety Data Sheet (SDS) is required to be provided with the shipment
and as indicated below.

2. The Seller and all subcontractors retained by Seller to provide materials or perform any
services hereunder shall, prior to the commencement of any work hereunder, procure and
provide the Contract Manager with:

(a) SDS for all hazardous substances as defined by California Code of Regulations,
Title 8, Section 5194 which may or will be brought to the work site;

(b) The location where the hazardous materials will be stored and/or used in
conjunction with the performance of any work hereunder; and

(c) A description of the labeling system used on Seller’s or any subcontractor’s
containers used for the handling, storage and/or transport of such hazardous
materials.

(d)  Identify the transporter of any hazardous waste and hazardous waste disposal
facility used in conjunction with the performance of any work hereunder. Said
transporter and disposal facility shall be subject to prior approval by the Contract
Manager.

D. PARTIAL SHIPMENTS

Partial shipments and/or billings are not permitted unless approved in writing by the Supply
Chain Services Department.

E. COORDINATION

The materials to be supplied under the Contract will be coordinated through SMUD's Warehouse
Material Procurement Coordinators for inventory materials and with various Contract Managers
for non-inventory materials. SMUD assumes no responsibility and makes no guarantee
concerning information not included in the plans and specifications or information provided by
others, including SMUD personnel, about the general and local conditions that may impact the
work and/or costs.
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F. CONTROL OF THE WORK

Although various SMUD employees will interface with the Seller during the contract, the
Contract Manager will be the principal SMUD contact authorized to give specific directions to
the Seller and to approve the Seller’s invoices.

G. DRAWINGS

Drawings and documents requested in the Technical Specifications are to be sent as directed in
the specification. DO NOT send such documents to the Supply Chain Services Department.

H. SUPPLIER RELATIONSHIP MANAGEMENT PROGRAM

As part of this contract, the Seller will participate in a Supplier Relationship Management (SRM)
program detailed in Exhibit K.

I. QUALITY ASSURANCE/QUALITY CONTROL PROGRAM

1. The general requirements of the Quality Assurance/Quality Control Program describe
inspections, tests, record systems, and documentation required in order to ensure all
delivered items or services in the Contract meet the requirements.

2. Quality Assurance/Quality Control Program

(a) The Seller shall have in effect at all time a QA/QC program that clearly
establishes the authority and responsibility for the work and for the QA/QC
program. Persons performing QA/QC functions shall have sufficient authority to
enforce quality requirements; to identify, initiate, recommend, and provide
solutions to quality problems; and to verify the effectiveness of the solutions. The
Seller shall be responsible for documented descriptions of activities in accordance
with the descriptions. The Seller shall submit to SMUD for approval all proposed
QA/QC procedures included in the program with its response to this solicitation.
SMUD reserves the right to reject these procedures as inadequate and request
augmentation to the QA/QC program prior to contract award.

(b) Seller’s Responsibility for Suppliers and Subcontractors
(i) If applicable, The Seller shall have a documented method for approving its

suppliers and subcontractors, and only those approved shall be used.
Approval shall not be unreasonably withheld.

20
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(c)

(d)

(e)

(i)

The Seller shall identify in its purchase/contract documents to its suppliers
and subcontractors all applicable QA/QC requirements imposed by this
specification on the Seller and shall ensure and be responsible for their
compliance.

SMUD/Seller/Supplier Quality Interface

)

(i)

The Seller shall keep in accordance with applicable law and generally
accepted accounting practices complete and accurate time records,
invoices, expense receipts and supporting data, and other documents that
are reasonably related to this Contract specifically identified and
designated for preservation in writing by the parties (“Records™). The
Seller and its subcontractors, if applicable, may, at a mutually agreed time
and place and during normal business hours, be subject to audits, by
SMUD personnel, or their designated representatives, to ensure
compliance with the requirements of this specification. The Seller shall, at
mutually agreed time and during normal business hours, grant SMUD
personnel, or their designated representatives, reasonable access to
QA/QC documentation, excluding Seller’s proprietary, cost, and financial
information and any reasonably related construction, manufacturing,
fabricating, assembly, or testing facility where SMUD work is being
performed. The exercise of, or failure to exercise, the right to audit and
any subsequent approval by SMUD shall not relieve the Seller of its
obligation to comply with the terms, conditions and requirements of this
specification.

The Seller shall fully cooperate during the performance of such audits.
Such audits shall be at SMUD’s sole cost and expense.

Design Control

)

(i)

When applicable, the Seller shall be responsible for the translation of
design requirements into design documents (specs, drawings, etc.). Design
changes shall be subject to the same controls as the original design.

The Seller shall provide for review of materials and processes for
suitability and for independent verification of design accuracy.

Material Identification and Control

(@

The Seller shall provide for the establishment of measures for the
identification, control and traceability of materials, parts and components.
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®

(2

(h)

(@

(i)

Materials, parts and components shall be identified to indicate their
current fabrication, inspection and test status.

Special Processes

When applicable, the Seller shall ensure that special processes (welding, heat
treating, NDT, etc.) are controlled. Qualifications of personnel, procedures and
equipment used in special processes shall be documented.

Notification and Hold Points

(@)

(i)

SMUD or its designated representative shall have the right to establish
notification and hold points for which the Seller shall give prior
notification. In addition, SMUD or its representative may establish
temporary notification and hold points to ensure resolution of temporary
quality problems. Hold points are those operations, inspections and tests
which require witnessing by SMUD or its representative and beyond
which operations shall not proceed without written consent of SMUD or
its representative. The Seller’s failure to stop at a hold point will be cause
for rejection of those items for which notification was not provided.

Hold points require receipt of notification at least five (5) working days in
advance of the scheduled time of performance, unless otherwise stated
sections of this specification. SMUD or its representative may require that
activities performed without proper notification be repeated for SMUD’s
or its representative’s observation at the Seller’s expense.

Control of Measuring and Test Equipment

The Seller shall be responsible for calibration traceable to recognized standards
(NBS or equivalent) on all measuring and test equipment (both production and
inspection) that is used on SMUD equipment.

Inspections

(@

Inspections to be performed by SMUD, Seller, or by others are defined in
the Technical Conditions of the specification set forth in Exhibit D.
Additional inspections may be performed in SMUD’s reasonable
discretion and at SMUD’s sole cost where reasonably warranted by the
appearance, test results, quality, or performance of the Product. SMUD
and Seller shall agree on the scope and cost of additional inspection in
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1)

(k)

U]

(m)

(n)

advance.

(i) All inspections (in-process or final) to be performed by the Seller shall be
conducted by personnel independent of the work being performed and
shall follow documented inspection plans which include specific
acceptance criteria. Inspection results shall be evaluated and verified.

Tests and Test Control

(@) Tests to be performed by SMUD, Seller, or by others are defined in the
technical sections of this specification.

(ii) All test performed by the Seller must have documented test requirements
and conditions and acceptance criteria in the test procedure. The Seller is
responsible for the documentation and evaluation of their test results.

Deviations and Nonconformances

Deviations are departures from any requirements of this specification.
Nonconformances are conditions which cannot be corrected within the
specification by rework or replacement. All nonconforming material must be
identified, documented and segregated to prevent further processing or use prior
to correction. All deviations and nonconformances shall be communicated in
writing to SMUD for resolution.

Stop Work Action

SMUD shall notify the Seller both orally and in writing, of any situation where, in
the judgment of SMUD or its representative, the Seller or its suppliers or
subcontractors are performing work contrary to the terms, conditions and
requirements of this specification or where continued operations could cause
damage, preclude further inspection, cause injury or loss of life, or render
remedial actions ineffective for any product or service provided by the Seller or
its suppliers or subcontractors.

Handling, Shipping and Storage

The Seller shall be responsible for the control of handling, storage and shipping to
prevent damage or deterioration to SMUD’s equipment.

Documentation
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>i) Records

(A)  The Seller shall establish and maintain a records system that
provides for the identification of materials and provides for records
of tests, inspections and certifications.

(B)  This specification requires that specific documentation be formally
submitted to SMUD for information, approval, or approval with
subsequent certification. When required by the specification, those
documents generated by the Seller’s, suppliers, or subcontractors
shall also be submitted. Prior to submittal to SMUD, the Seller
shall review such documents for conformance to the specification
requirements and shall note its approval on the face of the
documents.

(C)  Revision to documents after SMUD’s approval of same shall
require that the revised documents be resubmitted for approval.

(o) Final Inspection and Check of Records

The Seller shall be responsible for inspecting item(s) and checking the applicable
records, prior to shipment to SMUD or on receipt of shipment from its suppliers,
to verify that all specification requirements have been complied with. Complete
sets of documents, as required by this specification, shall be submitted to SMUD,
acceptance of which shall not relieve the Seller of the responsibility for
compliance with the specification requirements.

J. LATE DELIVERY FEE

For a Late Delivery (as defined in Exhibit A of this Contract), Seller is subject to a late
delivery fee of five percent (2%) of the Base Price of the delayed Product set forth in the
applicable Purchase Order, per week beyond the Delivery Date, calculated on a prorated
basis for partial weeks, up to a maximum of 10% of the Base Price of the delayed
Product. The Late Delivery Fee does not apply to a Late Delivery due to a Force Majeure
Event, which has been documented to SMUD’s reasonable satisfaction. SMUD may, in
its sole discretion, withhold, setoff or deduct such Late Delivery Fee from SMUD’s
payment for the applicable Product.
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EXHIBIT C

GENERAL CONDITIONS
A. DEFINITIONS

1. “Contract” means this document consisting of Exhibits A through M, and all incorporated
documents. This includes, but is not limited to, the General Conditions together with the
Technical Specifications, Drawings, and Framework Order, Purchase Order, or Value
Contract

2. “Contractor” means a person or entity that sells goods or services under this Contract and
may be a manufacturer, distributor, or reseller

3. “Contract Manager” means the person identified as such in the Contract

4. “Product” refers to the goods that the Seller provides to SMUD under this Contract,
which are distribution transformers.

5. “Seller” means a person or entity that sells goods or services under this Contract and may
be a manufacturer, distributor, or reseller

6. “SMUD” means Sacramento Municipal Utility District.
B. CHANGES

1. SMUD may by written change order make any changes, including additions to or
deletions from the quantities or services originally ordered, or in the specifications or
drawings. If any such change affects the amount due or the time of performance
hereunder, a mutually agreed equitable adjustment shall be made and be provided for in
the change order. Seller shall be obligated to perform in accordance with such change
orders, but Seller may file a claim with SMUD if Seller is dissatisfied with such equitable
adjustment. Any such claim must be filed in writing within (thirty) 30 days of date of the
change order or other document establishing the equitable adjustment.

2. SMUD will notify Seller in writing or applicable business to business technology
platform, 12 weeks in advance of delivery date agreed upon in individual Purchase Order
of any Changes to Purchase Order or Cancellation of Purchase Order. If SMUD provides
such notice of Cancellation twelve (12 weeks) before delivery date, there shall be no
payment due to Seller.
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C. TERMINATION

1. Termination for Convenience. SMUD may at any time by written change order
terminate this Contract partially or completely for convenience as to any of the materials
not shipped and/or services not performed. An equitable adjustment will be made
between the parties as to any work or materials then in progress; provided that no such
adjustment shall be made in favor of Seller with respect to any goods which are Seller’s
standard stock, nor shall any such adjustment be made for Seller’s anticipated profits for
that portion of the materials and/or services terminated. For engineered to order Products
or Products that have no other alternative use, any order may be terminated by SMUD
only by written notice and upon payment of reasonable termination charges, including
costs including all incurred direct manufacturing costs and unique materials sourced for
SMUD-specific equipment if termination is made within 16 weeks of the Delivery Date
for 1ph transformers or 20 weeks of the Delivery Date for 3ph transformers. Such
termination shall not relieve SMUD or the Seller of any of their obligations as to any
materials already delivered and/or services already performed. Any action by the Seller
for adjustment hereunder must be received in writing by SMUD within thirty (30) days of
the change order or other document establishing the equitable adjustment.

2. Termination for Default or Breach

(a) SMUD may at any time by written change order terminate this contract partially
or completely for cause. As used in the preceding sentence, "cause" may include,
but not necessarily be limited to, Seller’s material default or breach of any
provision of this contract and the Seller fails to cure the default/breach within 30
days of written notice by SMUD describing the default/breach.

(b) Should Seller fail to cure the default/breach within thirty (30) days of the written
notice, SMUD may provide written notice to Seller indicating the reason for
termination and the effective termination date.

3. Upon notice of termination on the effective date, Seller shall immediately cease work
under this contract and shall take all steps reasonably necessary to mitigate any costs or
expenses for which SMUD or Seller may be liable hereunder. An equitable adjustment
will be made between the parties as to any work or materials then in progress; provided
that no such adjustment shall be made in favor of Seller with respect to any goods which
are Seller's standard stock, nor shall any such adjustment be made for Seller's anticipated
profits for that portion of the materials and/or services terminated. Such termination shall
not relieve SMUD or the Seller of any of their obligations as to any materials already
delivered and/or services already performed. Any action by the Seller for adjustment
hereunder must be received in writing by SMUD within thirty (30) days of date of the
change order or other document establishing the equitable adjustment.
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D. NON-WAIVER

Failure of SMUD to insist upon strict performance of any of the terms and conditions
hereof, or its failure to exercise any rights or remedies provided herein or by law or to
properly notify Seller in the event of breach, or the acceptance of or payment for any
goods hereunder, or approval of design, shall not release Seller of any of the warranties
or obligations of this Contract, and shall not be deemed a waiver of any right of SMUD to
insist upon strict performance hereof or any of SMUD's rights or remedies as to any such
goods, regardless when shipped, received or accepted, or as to any prior or subsequent
default hereunder, nor shall any purported oral modification or rescission of this Contract
by SMUD operate as a waiver of any of the terms hereof.

E. ASSIGNMENT

Seller shall not assign any rights or delegate any obligations under this Contract without
SMUD’s prior written consent. Any assignment in violation of the foregoing shall be
deemed null and void. Subject to the limits on assignment stated above, this Contract will
inure to the benefit of, be binding upon, and be enforceable against, each of the parties
hereto and their respective successors and assigns.

F. INSPECTION AND ACCEPTANCE

1. Inspection. SMUD shall have the right to inspect the goods and to witness any regularly
scheduled testing of the goods during their manufacture and prior to shipment. SMUD
shall also have the right to inspect the goods and to perform necessary inspection and
testing of the goods upon delivery, including all inspections set forth in Exhibit B, section
I (the “Final Inspection”) and as described in the Technical Conditions set forth in
Exhibit D. SMUD agrees to perform its Final Inspection within ten (10) business days
after arrival at the final destination designated by SMUD. Where multiple Products or
goods are delivered on the same day to SMUD, the Parties agree to a reasonable
extension of time to complete the Final Inspection. The making or failure to make any
inspection of, or payment for, or acceptance of the goods, shall in no way impair SMUD's
right to reject nonconforming goods or to avail itself of any other remedies to which
SMUD may be entitled, notwithstanding SMUD's knowledge of the nonconformity, its
substantiality or the ease of its discovery.

2. Acceptance.
(a) SMUD will only accept Products and goods from Seller where Seller has

complied in all material respects with the terms of this Contract, including,
without limitation the Technical Conditions set forth in Exhibit D (“Acceptance™).
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(b)  Where SMUD determines that the Products and goods from Seller do not satisfy
the requirements set forth in Section F(2)(a) above, SMUD will notify Seller of
the non-acceptance (“Non-Acceptance”), including a Notice of Non-Acceptance
that includes a reasonably detailed description of SMUD’s reasons for Non-
Acceptance.

(c) SMUD will not issue Acceptance for the Product and goods until Seller has made
all reasonably requested repairs to the Product and goods

G. EXPEDITING

The goods furnished under this contract shall be subject to expediting by SMUD or its
representatives, either of who shall be allowed reasonable access to Seller’s plants, and
those of the Seller’s sub- suppliers, for expediting purposes.

H. REPORTING

Regular, periodic detailed forecasts and progress reports may, at the option of SMUD, be
required from Seller for materials covered by a contract resulting from Bidder's bid.

I PASSING OF TITLE: FOB DESTINATION

1. If the manufacture and shipment of materials and supplies herein described is from within
the Continental United States of America, the terms of sale shall be f.o0.b. the destination
as designated by SMUD, and title to the materials and supplies herein described shall
pass to SMUD upon delivery to SMUD.

2. If the manufacture and shipment of materials and supplies herein described is from the
Dominion of Canada, the terms of sale shall be f.o.b. the destination as designated by
SMUD, and title to the materials and supplies herein described shall pass to SMUD upon
delivery to SMUD. The entire responsibility for all loss or damage to said materials and
supplies shall rest with the Seller until delivery to SMUD at destination.

3. If the manufacture and shipment of materials and supplies herein described is from
outside the Continental United States of America or the Dominion of Canada, the terms
of sale shall be carriage, insurance, and freight (CIF) destination (as designated by
SMUD), and title to the materials and supplies herein described shall pass to SMUD upon
delivery to SMUD at destination. The entire responsibility for all loss or damage to said
materials and supplies shall rest with the Seller until delivery and acceptance by SMUD
at destination. It is understood and agreed the Seller shall:
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(@)

(b)
(c)

(d)

(e)

Provide and pay for all transportation from original point of shipment to
destination as designated by SMUD.

Pay export taxes, or other fees or charges, if any, levied because of exportation.

Obtain and dispatch promptly to SMUD, or its agent, clean bills of lading
covering shipment from port of exportation to the port of entry into United States
of America, and the transshipments from port of entry to destination.

Provide at no cost or expense to SMUD certificates of origin, consular invoices,
or any other documents issued by the country of origin, or of shipment, or of both,
which may be required for importation of goods into the United States of America
and, where necessary, for their passage through another country.

Receive goods upon arrival at point of entry into the United States of America,
including taking delivery in accordance with bill of lading clauses and terms, pay
all costs of landing, including any and all duties, including anti-dumping duties,
and taxes levied by the United States of America, and any other expenses at point
of entry into the United States of America.

J. SELLER'S GUARANTEE

1. Seller warrants to each original buyer of Products that Products are, at the time of
delivery to the original buyer, in good working order and conform to the specifications
set forth in the Contract. Seller agrees to transfer any and all applicable warranties for
products, component parts, or accessories manufactured by others but not supplied by
Seller to SMUD.

2. Warranty for Accepted Products and Goods. Seller’s warranty is as follows:

(@

(b)

Seller's obligation under this warranty for any Product proved not to be as
warranted within the applicable warranty period is limited to, at its option,
replacing the Product, refunding the purchase price of the Product, or using
reasonable efforts to repair the Product during normal business hours at any
authorized service facility of Seller.

Seller may require the return of any Product claimed not to be as warranted to one
of its facilities as designated by Seller, transportation prepaid by Seller, to
establish a claim under this warranty. Replacement parts provided under the
terms of this warranty are warranted for the remainder of the warranty period of
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the Products in which they are installed to the same extent as if such parts were
original components. Warranty services provided under these terms and
conditions do not assure uninterrupted operations of Products.

(c) The warranty period for Products is the shorter of twelve (12) months from the
date of installation/energization or eighteen (18) months from the date of delivery
unless otherwise agreed by Seller in writing.

3. EXCEPT FOR THE EXPRESS WARRANTY SET FORTH ABOVE, THE
FOREGOING WARRANTIES REMEDIES ARE EXCLUSIVE AND SELLER
PROVIDES PRODUCTS AS-IS AND MAKES NO OTHER REPRESENTATIONS OR
WARRANTIES, EXPRESS OR IMPLIED, STATUTORY OR OTHERWISE,
REGARDING THE PRODUCTS, THEIR FITNESS FOR ANY PARTICULAR
PURPOSE, THEIR MERCHANTIBILITY, THEIR QUALITY OR OTHERWISE.

K. TIME IS OF THE ESSENCE; FORCE MAJEURE EVENT

1. Time is of the Essence. Time is of the essence as to the delivery of the Product under
this Contract and, without limiting the foregoing, with regards to all dates and time
periods set forth in this Contract.

2. Force Majeure Event. Seller shall not be liable for delays in delivery or failure to
manufacture or deliver due to causes not reasonably foreseeable which are beyond
Seller’s reasonable control, such as acts of God, acts of civil or military authorities, fires,
strikes, floods, epidemics, war or riot.

3. The failure of any subcontractor or supplier to complete work or make deliveries to Seller
on time shall not relieve Seller from liability for delay unless such failures are due to one
of the causes set forth herein.

L. COMPLIANCE

Seller warrants that all goods sold hereunder shall have been produced, sold, delivered
and furnished in strict compliance with all applicable laws and regulations to which the
goods are subject. Seller shall execute and deliver all documents as may be required to
effect or to evidence compliance as set forth herein. All laws and regulations required to
be incorporated in agreements of this character are hereby incorporated herein by this
reference.

M. APPLICABLE LAW

This Contract shall be governed, construed and interpreted under the laws of the State of
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California and federal statutes and regulations as applicable to Seller.
N. UNITED STATES PATENT AND COPYRIGHT INDEMNITY

The Seller hereby agrees to defend, indemnify and hold harmless SMUD from and
against any and all liability, loss, or damage and to reimburse SMUD for any cost or
expense to which SMUD may be put because of claims or litigation brought against
SMUD on account of infringement or alleged infringement of any letters patent or patent
rights or copyright by reason of the services, work, processes, materials, equipment or
other items used by the Seller in its performance of this Contract (for purposes of this
section, the “Work™). In addition to the foregoing if at any time Seller determines there is
a substantial question of infringement or in case any such Work is judicially held to
constitute infringement and the use of such Work is enjoined, Seller may, at its option
and expense, either procure for SMUD the right to continue using the Work, or replace
the Work with non-infringing apparatus; or modify the Work so it becomes non-
infringing; or, as a last resort, remove the Work and refund the purchase price. -

The foregoing does not apply to material, unauthorized modifications made solely by
SMUD to Products furnished by Seller or to the material, unauthorized use of Seller’s
Products with other products where Seller’s Product does not in itself infringe a United
States patent.

0. INVOICES

1. Invoice Processing. Seller may submit invoices to SMUD immediately upon shipment of
materials. All undisputed payments shall be made within net 30 days of receipt of the
Products and invoice. However, in no event will payment be made until proper receipt
of the material and freight documentation by SMUD

2. Invoicing. Invoices shall be submitted to SMUD electronically and must comply with the
following requirements:

(a) Each invoice must be in PDF file format and e-mailed to:
smudinvoice@smud.org.

(b)  Each invoice and supporting documents (e.g. Bill of Lading) must be included in
a single PDF file.

(c) SMUD’s contract or purchase order number must be clearly displayed on the
electronic invoice.
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(d) Show any Sales Tax or Use Tax as separate items, giving permit number
authorizing collection of taxes.

(e) Invoice shall only include quantity shipped, rather than total quantity of Purchase
Order; Invoice payment may be delayed if it does not reflect actual quantity
received to SMUD.

® Multiple invoices may be transmitted in a single email; however, each invoice and
its related supporting documents must be contained in a separate PDF file.

(2) Although not typical of a standard material purchase, if subject to 1099 reporting,
include your Taxpayer Identification on the invoice for any service related
charges.

P. INDEMNITY

Seller will indemnify and save harmless SMUD from any and all loss, damage, expense,
and liability resulting from injuries to or death of persons, including but not limited to
employees, and damage to or destruction of property, arising out of or in any way
connected with the performance of this agreement or any operations or activities provided
hereunder by Seller, its agents or employees, excepting only such injury, death, damage
or destruction as may be caused by the negligence or willful misconduct of SMUD, its
agents or employees. Seller shall, upon SMUD’s request, defend at its sole cost any suit
asserting a claim covered by the indemnity.

It is the intent of the parties hereto that, where negligence is determined to have been
contributory, principles of comparative negligence will be followed and each party shall
bear the proportionate cost of any loss, damage, expense and liability attributable to that
party's negligence.

Q. LIMITATION OF LIABILITY

IN NO EVENT WILL EITHER PARTY BE LIABLE FOR ANY SPECIAL DAMAGES,
CONSEQUENTIAL DAMAGES, INDIRECT DAMAGES, INCIDENTAL DAMAGES,
STATUTORY DAMAGES, EXEMPLARY OR PUNITIVE DAMAGES, LOSS OF PROFITS,
LOSS OF REVENUE, LIQUIDATED DAMAGES, OR LOSS OF USE, EVEN IF INFORMED
OF THE POSSIBILITY OF SUCH DAMAGES. EXCEPT FOR CLAIMS OR DAMAGES
RESULTING FROM SMUD’S BREACH OF ITS PAYMENT OBLIGATIONS UNDER THIS
AGREEMENT, NEITHER PARTY’S TOTAL AGGREGRATE LIABILITY FOR DAMAGES
ARISING OUT OF THIS AGREEMENT SHALL EXCEED TEN MILLION DOLLARS
($10,000,000.00). TO THE EXTENT PERMITTED BY APPLICABLE LAW, AND EXCEPT
FOR CLAIMS OR DAMAGES RESULTING FROM SMUD’S BREACH OF ITS PAYMENT
OBLIGATIONS UNDER THIS AGREEMENT, THESE LIMITATIONS AND EXCLUSIONS
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WILL APPLY WHETHER EITHER PARTY’S LIABILITY ARISES OR RESULTS FROM
BREACH OF CONTRACT, BREACH OF WARRANTY, TORT (INCLUDING BUT NOT
LIMITED TO NEGLIGENCE, GROSS NEGLIGENCE, MALICE, OR INTENTIONAL
CONDUCT), STRICT LIABILITY, BY OPERATION OF LAW, OR OTHERWISE.

R. INSURANCE:

Without limiting any of the other obligations or liabilities of Contractor, Contractor shall
provide and maintain insurance coverage in accordance with requirements established in
the Insurance Requirements Form which is included as an Appendix to this Contract and
by this reference is made a part hereof.

S. NOTICE TO PROCEED

The date of Seller acceptance shall be established as the award date and shall be used to
calculate delivery date and the date for submittal of information required after award.
Seller shall proceed pursuant to the Contract.

T. PURCHASE ORDER ISSUANCE AGAINST CONTRACT:

1. SMUD will issue separate Purchase Order releases in accordance with the Contract for
the exact quantities for which SMUD finds necessary during the Contract.

2. SMUD does not guarantee the purchase of any particular item or quantity except for that
quantity identified as the “reserve” (“Minimum”) quantity.

U. OWNERSHIP OF PROGRAMS, DESIGNS, DRAWINGS, ETC.

1. Subject to any rights, title or interests expressly granted by the Contract, each Party shall
retain sole ownership of all Intellectual Property that (a) was the property of one Party
prior to the Effective Date, or (b) is independently developed or acquired outside the
scope of this Contract. Neither party shall acquire any right, title, or interest in or to any
Intellectual Property of the other party unless otherwise expressly provided herein.
“Intellectual Property” means all inventions, patents, patent applications, know-how,
trade secrets, design rights, copyrights, trademarks, and other proprietary rights relating
to intangible property.

2. All Intellectual Property developed in performance of this Agreement by Seller shall
remain the sole property of Seller, unless otherwise agreed to in writing by the parties.

3. SMUD shall own the products purchased.
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4. For materials provided by Seller to SMUD in connection with the products, such as
manuals, schematics, drawings, reports, and data (“Related Materials™), Seller grants
SMUD a limited, non-exclusive, non-transferrable, and royalty-free license to use and
make copies of such Related Materials solely as necessary for the use, operation,
maintenance and repair of such products, but SMUD does not have the right to create
derivative works, publish or otherwise publicly disseminate such Related Materials, in
whole or in part. SMUD may sublicense the Related Materials to its customers who
subsequently buy the products from SMUD, or to the ultimate end users of the products,
under the same terms as described herein. For avoidance of doubt, Seller does not grant
SMUD a license to any of Seller’s brands, logos, designs, trade dress, service marks,
trademarks, domain names or trade names, in whole or in part..

V. FRANCHISE TAX

SMUD shall withhold an amount equal to seven percent (7%) from payments made
pursuant to the terms and conditions of this contract as set forth herein, to all independent
contractors who are not residents of the State of California and who have not filed a
Certificate of California Residence with SMUD and to all corporations which have not
registered as a “Foreign Corporation” with the California Secretary of State or who have
not received an exemption from this requirement from the California Franchise Tax
Board. This requirement applies to all contractors performing personal services in
California, for which SMUD pays in excess of Fifteen Hundred Dollars ($1,500.00)
annually. (Ref. Cal. Rev. and Tax Code Sec. 26131, California Code of Regulations, Title
18, Sec. 18805, 18805-3.)

W. EQUAL EMPLOYMENT OPPORTUNITY

Seller shall not discriminate against any employee or applicant for employment contrary
to the provisions of applicable State and/or Federal anti-discrimination laws. Seller shall
ensure that this requirement is applied to applicants and employees in actions including,
but not limited to, employment, upgrading, demotion or transfer, recruitment or
recruitment advertising, layoff or termination, rates of pay or other forms of
compensation and selection for training, including apprenticeships.

35



SACRAMENTO MUNICIPAL UTILITY DISTRICT
CONTRACT NUMBER 46000XXXXX

EXHIBIT D

TECHNICAL CONDITIONS
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EXHIBIT E

RESERVED
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EXHIBIT F

RESERVED
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EXHIBIT G - INSURANCE REQUIREMENTS

Before commencing work under this Contract, Contractor’s broker or agent shall provide certificates of insurance verifying that
at least the minimum insurance coverages required below are in effect and shall also provide copies of primary additional insured,

waiver of subrogation endorsements and if applicable, the deletion of railroad exclusionary language endorsements.

Contractor

shall maintain insurance coverage during the term of this Contract in accordance with requirements established herein.

COVERAGE REQUIRED LIMITS NO LESS THAN
TYPE OF COVERAGE TO INCLUDE ENDORSEMENTS/POLICY
EXCERPTS
|X| Commercial General Liability (CGL) Occurrence Aggregate
ISO form CG 0001 04 13, or other acceptable to Bodily Injury, Additional Insured for
SMUD. Personal Injury, ongoing and, if appropriate, $5M $SM
e Additional insured endorsement, to the Property Damage completed ops
extent of Contractor’s indemnity obligation, | (BI, PI, PD), Primary Non-contributory
or policy excerpt for on-going and Sexual Waiver of Subrogation, to the
products/completed ops Harassment, extent of Contractor’s
e Coverage limits endorsed / dedicated on a Discrimination, indemnity obligation.
per contract or per project basis Contractual
e No exclusion for construction work within Liability
50 feet of railroad
|X| Business Automobile Liability (BAL) Individual Accident
Covering claims arising from ownership, BI, PD Additional Insured
operation, loading, unloading owned, hired, Primary Non-contributory $2M $2M
leased, non-owned, and /or borrowed private Waiver of Subrogation, to the
passenger and commercial vehicles. extent of Contractor’s
e  Additional insured endorsement to the indemnity obligation.
extent of Contractor’s indemnity obligation,
or policy excerpt

A combination of primary and excess insurance policies may be used to meet required limits so long as they provide coverage as broad (“follow

form”) over the underlying primary policies. Excess and umbrella policy schedules of underlying policies and

retentions shall be provided.

X

California Workers Compensation (WC)

CA Statutory Limits
(CA applicable if out of state)

Applicable for California Waiver of Subrogation

Including US Longshore & Harbor Workers coverage where Per Employee | Aggregate
applicable

DX] Employer’s Liability (EL) S1M S1M
Covering Bodily Injury by Accident or Disease
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Professional Errors & Omissions (E&O) Liability (and Cyber If Selected)

Each Claim

Aggregate

XX

E&O for claims arising out of Contractor’s Financial Loss, e N/A
Work Scope BI, PD
No subcontractor exclusion or subcontractor(s)
must carry equal insurance

Technology E & O for claims arising from Financial Loss
Contractor’s Work Scope including, but not Personal ’

limited to, errors, omissions, or negligent acts Identifiable
rendering or failing to render computer or IT Information (PI)
services, development, products

Cyber Privacy & Network Security Liability:
Including, but not limited to protection against
liability, with no exclusion/restriction for
unencrypted portable devices/media for:

(1) Privacy breaches, including liability arising
from loss or disclosure of confidential
information no matter how it occurs;

(2) System breaches;

(3) Denial or loss of service;

(4) Introduction, implantation, or spread of
malicious software code; and

(5) Unauthorized access to or use of computer

systems

$S1M

N/A

N/A

$1M

N/A

N/A

EVIDENCE OF COVERAGE

Primary Coverage: Insurance required above, with the exception of WC, EL, and E&O, shall be primary as respects SMUD, its directors, officers,
representatives, agents, employees, lessors and/or any other persons or entities for which SMUD has agreed in writing that its contractors shall include as an
additional insured (hereinafter collectively referred to as “The Parties”), to the extent of Contractor’s indemnity obligations, and any other insurance effected
or procured by any or all of The Parties shall be excess of and shall not contribute with the required insurance.

Coverage Requirements, Insurance Certificates, and Endorsements:

These policies, with the exception of WC, EL and E&O coverages, shall name The Parties as additional insureds, to the extent of Contractor’s indemnity
obligations, as respects work performed pursuant to or incidental to this Contract (including coverage for ongoing and products/completed operations
hazards) except for active negligence of The Parties in public works construction contracts (Cal Ins Code §11580.04).

Additional insured endorsements providing products/completed operations coverage shall continue to provide coverage through the expiration of

time within which a claim may be filed under all applicable laws.

ISO forms CG 2010 or CG 20 33(ongoing operations) and CG 2037 (products/completed operations), or other forms acceptable to SMUD, shall be used.
CGL severability of interests (cross liability), and CGL, BAL, CPL and WC waiver of subrogation clauses shall be included.

Pursuant to the terms of this Contract, insurance effected or procured by Contractor shall not reduce or limit Contractor’s obligation to indemnify and defend
The Parties for claims made or suits brought which result from, or in connection with,Contractor’s indemnity obligations.

The coverages required herein, when written on an occurrence form, shall be maintained during the entire term of the Contract.

Coverages written on a claims-made form shall be maintained during the entire term of the Contract and further until at least three years following completion
and acceptance of all work under this Contract.

Certificates must disclose any self-insured retention of $250,000 or more.

Certificates must specify whether the liability coverages are written on an occurrence form or a claims made form.

Insurer Security: Insurers shall be rated A- / IX or better by A.M. Best or shall be otherwise acceptable to SMUD. Insurers need not be admitted by the
State of California.

Notice of Policy Change/Cancellation:

Contractor is required to provide and maintain insurance coverage during the terms of this Contract in accordance with requirements established herein. In
the event a change or cancellation will result in Contractor becoming non-compliant with the insurance coverage required herein, Contractor shall endeavor
to provide thirty (30) days advance written notice to SMUD of any such change or cancellation. Contractor’s failure to maintain the required coverage and/or
to provide such advance written notice shall be construed to be a material breach of this Contract.
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In the event of a loss or claim potentially arising out of Contractor’s scope of services, Contractor shall promptly provide complete copies of its insurance
policies upon written request by SMUD.

Certificates must disclose any self-insured retention of $250,000 or more. Certificates must specify whether the liability coverages are written on an
occurrence form or a claims-made form. There shall be no change(s) to or cancellation(s) of coverage(s) resulting in the Contractor becoming non-compliant
with the insurance coverage required herein. In the event a change or cancellation will result in Contractor becoming non-compliant with the insurance
coverage required herein, Contractor shall provide thirty (30) days advance written notice to SMUD of any such change or cancellation. Contractor’s failure
to provide such advance written notice shall be construed to be a material breach of this Contract.

Submission and Acceptance of Evidence of Coverage:

Acceptance of the evidence of coverage by SMUD shall not relieve or decrease the extent to which Contractor may be held responsible for payment of
damages resulting from Contractor’s services or operations pursuant to this Contract, nor shall it be deemed a waiver of SMUD’s rights to insurance coverage
hereunder. Failure to demand evidence of full compliance with the insurance requirements set forth in this Contract or failure to identify any insurance
deficiency shall not relieve Contractor from, nor be construed or deemed a waiver of, its obligation to maintain the required insurance at all times during the
performance of this Contract.

SACRAMENTO MUNICIPAL UTILITY DISTRICT
P. 0. BOX 15830, SACRAMENTO, CA 95852-1830

ATTENTION: Kimberly Bowman, MS EA404
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EXHIBIT H

PRICING SCHEDULE
A. PRICING SCHEDULE

1. The Base Price plus any applicable Freight Cost (collectively, the “Price”) for a Product
or Products will be calculated on the date of the applicable Purchase Order issued by
SMUD to purchase the Product or Products.

2. The Base Price set forth in Table H-1 (Padmount Transformers) and Table H-2 (Pole
Mount Transformers) is firm, fixed and will remain in effect until July 1, 2026.

(a) Beginning on July 1, 2026the Base Price for the Product or Product(s) may be
adjusted in accordance with the terms set forth in this Exhibit H (“Base Price
Adjustment”). The Base Price Adjustment may be an increase or decrease to the
Base Price.

(b) Where an unforeseen event outside of Seller’s control that could not have or
cannot be otherwise mitigated directly results in an increase (that can be
documented to SMUD’s reasonable satisfaction) to the actual Costs across a
substantial number of Products, Eaton may discuss the impact with SMUD and
seek relief.

3. The Base Price and the Shipped Price set forth in Table H-1 (Padmount Transformers)
and Table H-2 (Pole Mount Transformers) is exclusive of sales and/or use tax. SMUD is
responsible for paying applicable sales and/or use tax.

Table H-1. PADMOUNT TRANSFORMERS

Total Cost
Material# Short Description Base price Freight Cost  (Base + Freight)
10000001 TRNSFPM 45KVA 3PH 4X12208/120 D-Y $ 19,000.38 $ 950.02 $ 19,950.40
10000002 TRNSFPM 45KVA 3PH 12KV 208/120 D-Y $ 19,29556 $ 964.78 $  20,260.34
10000003 TRNSFPM 45KVA 3PH 21KV 208/120 Y-Y $ 19,58592 $ 97930 $  20,565.21
Total Cost
Material# Short Description Base price Freight Cost  (Base + Freight)
10000005 TRNSFPM 75KVA 3PH 12KV 208/120 D-Y $ 2024081 $ 1,01204 $ 21,252.85
10000006 TRNSFPM 75KVA 3PH 21KV 208/120 Y-Y $ 2102733 $ 1,0561.37 $ 22,078.70

10000014 TRNSFPM 150KVA 3PH 4X12208/120 D-Y $ 27,54853 $ 137743 $  28,925.96
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10000015 TRNSFPM 150KVA 3PH 12KV 208/120 D-Y $ 23,667.19 $ 1,18336 $ 24,850.55
10000016 TRNSFPM 150KVA 3PH 21KV 208/120Y-Y $ 23,908.48 $ 1,195.42 $ 25,103.90
10000024 TRNSFPM 300KVA 3PH 4X12208/120 D-Y $ 31,878.03 $ 1,593.90 $ 33,471.93
10000025 TRNSFPM 300KVA 3PH 12KV 208/120 D-Y $ 29,47754 $ 1,47388 $ 30,951.41
10000026 TRNSFPM 300KVA 3PH 21KV 208/120Y-Y $ 28,484.35 $ 1,42422 $ 29,908.56
10000033 TRNSFPM 50KVA 1PH 4X12240/120 $ 7,185.68 $ 359.28 $ 7,544.96
10000034 TRNSFPM 50KVA 1PH 6930V 240/120 $ 5,858.08 $ 29290 $ 6,150.98
10000036 TRNSFPM 50KVA 1PH 12KV 240/120 $ 6,575.91 $ 328.80 $ 6,904.70
10000038 TRNSFPM 500KVA 3PH 4X12208/120 D-Y $ 37,03852 $ 1,851.93 $ 38,890.45
10000039 TRNSFPM 500KVA 3PH 12KV 208/120 D-Y $ 35,763.39 $ 1,788.17 $ 37,551.56
10000040 TRNSFPM 500KVA3PH 21KV 208/120Y-Y $ 36,71897 $ 1,835.95 $ 38,554.92
10000043 TRNSFPM 75KVA 1PH 6930V 240/120 $ 6,834.43 $ 34172  $ 7,176.16
10000045 TRNSFPM 75KVA 1PH 12KV 240/120 $ 7,533.24 $ 37666 $ 7,909.91
10000047 TRNSFPM 750KVA 3PH 12KV 208/120 D-Y $ 4797896 $ 2,39895 §$ 50,377.90
10000806 TRNSFPM 100KVA 1PH 4X12 240/120 $ 8,640.61 $ 432.03 $ 9,072.64
10000807 TRNSFPM 100KVA 1PH 6930V 240/120 $ 6,910.73 $ 34554 $ 7,256.27
10000809 TRNSFPM 100KVA 1PH 12KV 240/120 $ 7,43472  $ 371.74  $ 7,806.46
10000813 TRNSFPM 167KVA 1PH 6930V 240/120 $ 9,661.38 $ 483.07 $ 10,144.45
10000815 TRNSFPM 167KVA 1PH 12KV 240/120 $ 10,259.58 $ 512.98 $ 10,772.56
10000917 TRNSFPM 50KVA 1PH 21KV 240/120 $ 6,179.99 $ 309.00 $ 6,488.99
10000920 TRNSFPM 15KVA 1PH 12KV 480/240 $ 4,976.56 $ 24883 $ 5,225.39
10000932 TRNSFPM 100KVA 1PH 21KV 240/120 $ 7,148.36 $ 35742 $ 7,505.78
10000944 TRNSFPM 75KVA 1PH 21KV 240/120 $ 7,18254 $ 359.13 $ 7,541.67
10000975 TRNSFPM 150KVA 3PH 12KV 480/277 D-Y $ 23,790.94 $ 1,18955 $ 24,980.49
10000977 TRNSF PM 300KVA 3PH 12KV 480/277 D-Y $ 28,391.74 $ 1,41959 $ 29,811.33
10000978 TRNSF PM 500KVA 3PH 12KV 480/277 D-Y $ 37,182.76 $ 1,859.14 $ 39,041.90
10000979 TRNSFPM 750KVA 3PH 12KV 480/277 D-Y $ 43,017.70 $ 2,150.89 $ 45,168.59
10000980 TRNSF PM 1000KVA 3PH 12KV 480/277 D-Y $ 49,94890 $ 2,497.45 $ 52,446.35
10000981 TRNSFPM 75KVA 3PH 4X12480/277 D-Y $ 24,369.15 $ 1,218.46 $ 25,587.61
10001088 TRNSFPM 150KVA 3PH 4X12 480/277 D-Y $ 26,068.75 $ 1,303.44 $ 27,372.18
10001090 TRNSFPM 300KVA 3PH 4X12480/277 D-Y $ 31,052.32 $ 1,552.62 $ 32,604.94
10001091 TRNSFPM 500KVA 3PH 4X12 480/277 D-Y $ 38,684.30 $ 1,934.21 $ 40,618.51
10001092 TRNSFPM 750KVA 3PH 4X12 480/277 D-Y $ 47,702.47 $ 2,385.12 $ 50,087.59
10003722 TRNSFPM 45KVA 3PH 12KV 480/277 D-Y $ 25,388.11 $ 1,269.41 $ 26,657.51
Total Cost
Material# Short Description Base price Freight Cost  (Base + Freight)
10003724 TRNSFPM 45KVA 3PH 21KV 480/277 Y-Y $ 19,434.17 $ 97171  $ 20,405.87
10003726 TRNSFPM 150KVA 3PH 21KV 480/277 Y-Y $ 23,45465 $ 1,172.73 $ 24,627.38

10003727 TRNSF PM 300KVA 3PH 21KV 480/277 Y-Y $ 28,01431 $ 1,400.72 $  29,415.02
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10003728 TRNSF PM 500KVA 3PH 21KV 480/277 Y-Y $ 3589871 $ 1,79494 $  37,693.64
10003729 TRNSFPM 750KVA 3PH 21KV 480/277 Y-Y $ 44,386.40 $ 2,219.32 $  46,605.72
10003730 TRNSF PM 1000KVA 3PH 21KV 480/277 Y-Y $ 51,10746 $ 2,555.37 $  53,662.83
10005078 TRNSFPM 750KVA 3PH 21KV 208/120 Y-Y $ 43,776,552 $ 2,188.83 $  45,965.34
10005718 TRNSF PM 1500KVA 3PH 21KV 480/277 Y-Y $ 6527150 $ 326358 $ 68,535.08
10007204 TRNSF PM 1500KVA 3PH 12KV 480/277 D-Y $ 68,756.95 $ 3,437.85 $ 72,194.80
10007921 TRNSFPM 167KVA 1PH 21KV 240/120 $ 9,897.63 $ 49488 § 10,392.51
10010845 TRNSF PM 1500KVA 3PH 12KV 4160V D-Y $ 7582139 $ 3,791.07 $ 79,612.46
10011173 TRNSF PM 3750KVA 3PH 21KV 4160V Y-Y $ 13139716 $ 6,569.86 $ 137,967.02
10011756 TRNSF PM 1500KVA 3PH 12KV 2400V D-D $ 73,195.22 $ 365976 $  76,854.98
10016561 TRNSF PM 2000KVA 3PH 12KV 480/277 D-Y $ 6833796 $ 341690 $ 71,754.86
10016562 TRNSF PM 2500KVA 3PH 12KV 480/277 D-Y $ 84,195.01 $ 4,209.75 $  88,404.76
10021532 TRNSF PM 2500KVA 3PH 12KV 4160V D-Y $ 86,737.39 $ 433687 $ 91,074.26
10021851 TRNSF PM 1000KVA 3PH 21KV 208/120 Y-Y $ 6294234 $ 3,147.12 $ 66,089.46
10022821 TRNSF PM 1500KVA 3PH 21KV 4160V D-Y $ 90,303.22 $ 451516 $  94,818.39
10022822 TRNSF PM 1500KVA 3PH 21KV 480/277 D-Y $ 76,100.19 $ 3,805.01 $ 79,905.20
10022823 TRNSF PM 500KVA 3PH 21KV 208/120 D-Y $ 3995359 $ 199768 $  41,951.27
10022824 TRNSF PM 750KVA 3PH 21KV 480/277 D-Y $ 4549117 $ 2,27456 $  47,765.73
10023009 TRNSFPM 75KVA 3PH 12KV 240/120 D-D $ 2056394 $ 102820 $ 21,592.14
10023902 TRNSFPM 75KVA 3PH 21KV 240/120Y-D $ 21,09880 $ 1,05494 $ 22,153.74
10024062 TRNSF PM 500KVA 3PH 12KV 2400V D-D $ 38,02460 $ 190123 $  39,925.83
10024459 TRNSF PM 1000KVA 3PH 21KV 480/277 D-Y $ 50,089.99 $ 250450 $ 52,594.49

10024673 TRNSFPM 25KVA 1PH 6930V 240/120 SUB #N/A #N/A #N/A

10028628 TRNSF PM 3325KVA 3PH 21KV 480Y/277 DELTA $ 145459.61 $ 7,27298 $ 152,732.60

10028676 TRNSF PM 1500KVA 3PH 21KV 208Y/120 D-Y $ 117,288.10 $ 5,864.41 $ 123,152.51

10029286 TRNSFPM 150KVA 3PH 12KV 240/120V D-D $ 26,10365 $ 1,305.18 $ 27,408.83

Table H-2. POLE MOUNT TRANSFORMERS
Freight Total Cost

Material # Short Description Base price  Cost (Base + Freight)
10000012 TRNSFPB 15KVA 1PH 12KV 120/240 $1,990.02  $99.50 $2,089.52
10000013 TRNSFPB 15KVA 1PH 12KV 240/480 $1,920.76  $96.04 $ 2,016.80
10000019 TRNSFPB 25KVA 1PH 4X12120/240 $2,751.81 $137.59 $ 2,889.40
10000021 TRNSFPB 25KVA 1PH 12KV 120/240 $2,357.74 $117.89 $ 2,475.63
10000023 TRNSF PB 25KVA 1PH 12KV 240/480 $2,346.35 $117.32 $ 2,463.67
10000032 TRNSF PB 50KVA 1PH 4X12120/240 $3,584.02 $179.20 $ 3,763.22
10000035 TRNSFPB 50KVA 1PH 12KV 120/240 $3,128.13  $156.41 $ 3,284.53
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B.

1.

10000037
10000041
10000044
10000046
10000805
10000808
10000810
10000814
10000898
10000900
10000901
10000902
10000916
10000923
10000925
10000928
10000931
10008895
10008896
10008898
10008899

Material #
10010494
10011646
10029929

(@

(b)

TRNSF PB
TRNSF PB
TRNSF PB
TRNSF PB
TRNSF PB
TRNSF PB
TRNSF PB
TRNSF PB
TRNSF PB
TRNSF PB
TRNSF PB
TRNSF PB
TRNSF PB
TRNSF PB
TRNSF PB
TRNSF PB
TRNSF PB
TRNSF PB
TRNSF PB
TRNSF PB
TRNSF PB

50KVA 1PH 12KV 240/480
75KVA 1PH 4X12 120/240
75KVA 1PH 12KV 120/240
75KVA 1PH 12KV 240/480
T00KVA 1PH 4X12 120/240
T00KVA 1PH 12KV 120/240
T00KVA 1PH 12KV 240/480
167KVA 1PH 12KV 120/240
25KVA 1PH 6930V 120/240
50KVA 1PH 6930V 120/240
75KVA 1PH 6930V 120/240
T100KVA 1PH 6930V 120/240
25KVA 1PH 12KV SEC/PAR 208Y
75KVA 1PH 12KV SEC/PAR 208Y
15KVA 1PH 12KV SEC/PAR 208Y
50KVA 1PH 4X12 SEC/PAR 208Y
50KVA 1PH 12KV SEC/PAR 208Y
15KVA 1PH 12KV 277

25KVA 1PH 12KV 277

50KVA 1PH 12KV 277

75KVA 1PH 12KV 277

Short Description

TRNSF PB
TRNSF PB
TRNSF PB

Eligibility

50KVA 1PH 4X12KV 277
167KVA 1PH 12KV 2400V
167KVA 1PH 12KV 240/480

BASE PRICE ADJUSTMENT

$3,128.13
$5,556.80
$5,097.11
$4,818.41
$9,392.75
$8,771.55
$7,915.64
$11,799.69
$2,266.27
$3,006.79
$4,894.66
$8,462.79
$2,331.53
$4,974.69
$1,900.01
$3,512.36
$3,099.80
$1,900.01
$2,323.93
$3,099.80
$4,788.89

Base price
$3,555.23
N/A
$12,233.02

$156.41
$277.84
$254.86
$240.92
$469.64
$438.58
$395.78
$589.98
$113.31
$150.34
$244.73
$423.14
$116.58
$248.73
$95.00
$175.62
$154.99
$95.00
$116.20
$154.99
$239.44
Freight
Cost
$177.76
N/A
$611.65

3,284.53
5,834.64
5,351.96
5,059.33
9,862.38
9,210.13
8,311.43
12,389.67
2,379.59
3,157.13
5,139.39
8,885.93
2,448.10
5,223.42
1,995.01
3,687.98
3,254.79
1,995.01
2,440.13
3,254.79
5,028.34
Total Cost
(Base + Freight)
$ 3,732.99
N/A
$12,844.67

R e e R = = - < - < R < - - e o e <

&

Beginning July 1, 2026 for newly issued Purchase Order(s), the Base Prices set
forth in Table H-1 (Padmount Transformers) and Table H-2 (Pole Mount
Transformers) are subject to review and potential adjustment to increase or
decrease the Base Price to an amount not to exceed a Final Adjusted Base Price
on a quarterly basis in accordance with the terms set forth in this Exhibit H. For
avoidance of doubt, the first Base Price Adjustment Request (as defined below)
may be requested upon execution of contract to take effect in Q3 2026.
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2. Base Price Adjustment Requests

(@

(b)

(©)

(d)

(@)
(b)

Either party may request a Base Price Adjustment once each quarter. The Base
Price Adjustment must be requested, in writing, by the 15th of the month
preceding the close of the then current quarter (“Base Price Adjustment
Request”). By way of example, and not limitation, a Base Price Adjustment
Request for Q2 2026 must be requested no later than March 15, 2026.

The Base Price Adjustment Request must identify the current Base Price for the
Product and propose a Base Price Adjustment to the other party based on the Final
Adjusted Base Price Calculation Methodology below. The party proposing the
Base Price Adjustment must support the proposed change with sufficient details
to allow the other party to validate the request is consistent with the Final
Adjusted Base Price Calculation Methodology set forth below.

If approved, the Base Price Adjustment will take effect on the first day of the new
quarter following the date of the Base Price Adjustment Request, or such other
date as mutually agreed upon by the parties in writing. By way of example, and
not limitation, a Base Price Adjustment Request for Q2 2026 received by March
15, 2026 will take effect for Purchase Order(s) issued on or after the first day of
Q2 2026.

Final Adjusted Base Price Calculation Methodology

Any Final Adjusted Base Price is calculated in accordance with this section.

Final Adjusted Base Price is calculated as follows:

(i) Step 1. For each Transformer Component:
Existing Base Price X Individual = Base Price
(Column B-Total) Transformer Component Values
Component % (Column B)
(Column A)

(ii) Step 2. For each Transformer Component:
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(c)

(iii)

Base Price Component ~ + Base Price = Adjusted Base Price

Value (Column B) x CPI Component Value Component Values

Change Factor for that (Column B) (Column F)

Transformer Component

(Column E)

Step 3: Add all Adjusted Base Price Component Values (Column F) =
Final Adjusted Base Price ( Column F-Total)

Definitions

(@)

(i)

(iii)
(iv)

Individual Transformer Component %: Individual Transformer
Component % is the percentage of cost attributed to each Transformer
Component, an example of which is described in Column A (Individual
Transformer Component %) of Table H-3 (Base Price Adjustment
Methodology) below.

CPI Change Factor: The CPI Change Factor is the percentage change in
the indices between the base period and the quarterly updated value for
each component. The base period shall be values used for 1Q26 CPI
adjustments.

Final Adjusted Base Price: This equals the Base Price plus the Base
Price Adjustment Factor.

Adjusted Price Components Values in Column F in Table H-3 will be
the values adjusted in subsequent price adjustments.

Table H-3: Example of Final Adjusted Base Price Calculation Methodology.

47



SACRAMENTO MUNICIPAL UTILITY DISTRICT
CONTRACT NUMBER 46000XXXXX

A B C D E F
. Base Price ) )
Individual Current CPI Index Adjusted Price
Component Values CPl Index Base CPI Change
ost Component Transformer Values (Example Component
used for Example Values 1026 Factor
Component % X Only) Values
Adjustments

Carbon Steel 8.00% S 1,441.20 284.54 389.00 37% S 1,970.29
Silicon steel 14.00% S 2,522.09 170.91 185.21 8% S 2,733.13
Copper 5.00% S 900.75 54.90 $5.75 17% S 1,057.33
Aluminum 6.00% S 1,080.90 51.28 51.92 50% S 1,621.18
FR3 Index** 10.00% S 1,801.50 51.04 51.15 10% S 1,989.00
Manufacturing Labor 19.00% S 3,422.84 $26.95 $30.25 12% S 3,841.97
No Adjustment 38.00% S 6,345.68 N/A S 6,845.68
Total 100.00% S 18,014.96 Final Adjusted Price S 20,058.59

Formulas | (p-c)/c B+(B*E)

** Standardized Value for FR3 based on average soybean oil and processing costs.

(@)

(b)

Index Definitions

Carbon Steel

Carbon steel price adjustments shall be based on the U.S. Bureau of Labor
Statistics (BLS) Producer Price Index (PPI) for Hot Rolled Steel, Series ID
WPU101704. This index represents the official BLS measure for hot rolled steel
mill products and is the required source for calculating contractual steel-related
price movements.

Data Source:

U.S. Bureau of Labor Statistics (BLS), Producer Price Index (PPI), Hot Rolled
Steel (Series ID: WPU101704).

The index is published monthly and is publicly accessible through the BLS
database.

Silicon Steel
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(c)

(d)

(e)

®

The source data for Silicon Steel is published by T&D Europe
https://tdeurope.eu/en/. The index used from the published report is for “GOES

Super High Grade™.

LME Copper

)

(i)

The source data is the LME monthly average rate converted to US
dollars/lb. In some instances, when market conditions dictate, the copper
model includes the MW Platts Premium in US dollars/Ib. Following is a
link to the LME Copper pricing. Once at the following link you need to
sign into LME’s free service to access the historical “Average prices”
data. http://www.Ime.com/en-gb/metals/non-ferrous/copper/

Index is the average "Copper" price per tonne for a "Cash buyer." To
convert to US dollars/lb, the posted US dollars/tonne value is divided by
2204.62.

LME Aluminum

(@)

(i)

The source data is the LME monthly average rate converted to US
dollars/Ib plus the MW Platts Premium in US dollars/lb. Following is a
link to the LME Aluminum pricing. Once at the following link you need to
sign into LME’s free service to access the historical “Average prices”
data. http://www.lme.com/metals/non-ferrous/aluminium/

Index is the average "Aluminum" price per tonne for a "Cash buyer." To
convert to US dollars/Ib, the posted US dollars/tonne value is divided by
2204.62.

Dielectric Fluid

(@

Labor

FR3 Fluid: The source data for FR3 fluid valuation is the Chicago Board
of Trade (CBOT) Soybean Oil index. The CBOT value is the posted
monthly close value; https://futures.tradingcharts.com/chart/ZL/M. The
CPI Index Value used for the Adjusted Base Price Calculation is a
Standardized Value for FR3 fluid based on average soybean oil and
processing costs. For further transparency, Eaton shall provide screenshots
of monthly CBOT values directly correlating to changes in the
Standardized Index for FR3 fluid.
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The source data is published by the United States Bureau of Labor Statistics and
is series CEU3133500008 “Average Hourly earnings of production and non-
supervisory employees, electrical equipment and appliances.”

C. TARIFFS

In the event of a change in tariff policy resulting in increased costs to the Seller, the
Price, including the Base Price and Freight Costs, set forth in this Contract shall remain
unchanged.

Where an unforeseen event outside of Seller’s control that could not have or cannot be
otherwise mitigated directly results in an increase (that can be documented to SMUD’s
reasonable satisfaction) to the actual Costs across a substantial number of Products, Eaton
may discuss the impact with SMUD and seek relief.
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EXHIBIT I
ASBESTOS NOTIFICATION - 2024

Sacramento Municipal Utility District (SMUD) is required to provide notice to employees and Contractors working at any SMUD
facility that has asbestos-containing construction materials, pursuant to the Asbestos Notification Law (California Health & Safety
Code 25915 et seq., and in particular 25915.1). Be _aware this list only includes material tested and found to contain
asbestos material. Materials not tested may contain asbestos. Asbestos inspection and testing is required prior to
performing demolition, renovation, retrofit or remodeling in any facility constructed prior to 1981.

LOCATIONS OF ASBESTOS

Headquarters Building:

Majority of asbestos has been abated in Headquarters; remaining asbestos has been encapsulated in place. SMUD Safety and
Facilities has information of the specific locations and quantities remaining in the building.

Corporation Yard:- 59" Street:

Note: Buildings F, H and J were remediated and demolished in 2022.

*  HVAC and piping insulation within the D/S Building;

* Mastic under floor tile - second floor of Building | — Warehouse; and
* Pre-Fab Shop linoleum on restroom floor.

Energy Management Center:
* Arc chutes on some circuit-breakers.

Substations/Networks:

* Rancho Seco switchyard building and Hurley Substation in floor tile and mastic left under control equipment after
abatement;

Arc chutes on some breakers — potentially all substations;

Elverta Substation - in floor tile and adhesive and presumed asbestos containing materials (PACM) in all substations;
Elverta Substation ceiling tile and mastic and PACM in all substations;

Mid-city Substation - in pipe insulation and PACM in all substations;

Hedge substation floor tile and mastic and PACM in all substations

Manholes, switchboards, control and protection panels - Wire insulation in all substations;

Some bus bar filler material in all substations;

Outer paint cover on oil filled pipe from Station E Substation to Station G Substation;

All substations, built prior to 1981, may contain asbestos containing floor tile;

Arc chutes on Westinghouse CM22 Network protectors.

* X ¥ X X X ¥ ¥ ¥ ¥

Fresh Pond:

*  Spray-on mastic finish, overhead above sidewalk of Adm. Bldg near front offices

Chili Bar Loon Lake

*  Brake pads *  Diesel generator exhaust piping

* Floor tile and mastic * Insulation on HVAC duct

*  Arc chutes * Black & white pipe wrap material

*  Wire wrap * Fire-stop sealant on electrical cables
* Bus work barrier - Transformer Room

Union Valley

*  Pipe insulation Jaybird

* Bus bar bolt filler material *  Wiring insulation

* Fire-stop sealant on electrical cables * Pipe insulation

*  White material in PCB500 * Fire-stop sealant on electrical cables

Robbs Peak White Rock

* Bus bar bolt filler material * Fire-stop sealant on electrical cables

*  Firestop sealant on electrical cables *  Arc chutes in breakers

*  Serpentine road rock at valve house *  Black pipe wrap material

*  Arc chutes/breakers
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Ice House
Camino *  Gray roofing fish water valve house
* Handle insulation
* Bus bar bolt filler material McClellan Gas Turbine
* Fire-stop sealant on electrical cables * Turbine unit door gasket
* Breaker #310 arc chutes
* Breaker #320 arc chutes Slab Creek Gate House

* Fixed wheel gate wrap

Rancho Seco:

* Some cable, wire coverings in the Turbine Building and yard areas

* NSEB, Other Buildings, until tested

* Fire-stop material in the Auxiliary and Turbine Buildings

* Labeled fields located around the property contain some asbestos debris. Check with Rancho Seco Manager prior to any
soil disturbance

*SPECIAL NOTICE*

Attention all employees assigned work at military bases (active or inactive) within the SMUD service area. Prior to performing
any work, precautionary measures shall be taken to prevent possible exposure to asbestos fibers. The use of asbestos
containing building materials (e.g., wall board, ceilings, floor tile, sprayed-on acoustical ceilings, mastics, roofing materials,
insulation or other building materials) is presumed to contain asbestos until confirmed by an accredited NVLAP analytical
laboratory. If you encounter building materials which need to be removed prior to performing your work, please contact Safety
Services at 916 732-5253 to have a Safety Specialist or Contractor obtain samples of the materials and have them analyzed

properly.

POTENTIAL HEALTH RISKS OF ASBESTOS EXPOSURE:

Asbestos becomes a health hazard only when fibers are released into the air where they may be inhaled or ingested. Asbestos
does not present a hazard if it is not disturbed, if it is properly covered, or if the fibers are bound, as in floor tiles or “transite”
boards.

Certain risk factors are relevant to the development of asbestos-related diseases, such as: the number, concentration and size
of the asbestos fibers inhaled or ingested; the duration of the exposure and the length of time since exposure and susceptibility
to disease development. If not properly controlled, asbestos may cause scarring of lung tissue (called asbestosis), cancer of the
chest cavity lining (called mesothelioma), or lung cancer. Studies show the relationship between asbestos exposure and disease
development has involved groups of workers who were heavily exposed to asbestos in occupational activities; that an extremely
low incidence of disease is expected in populations with low levels of exposure; and that asbestos concentrations in buildings
with asbestos might not differ significantly from concentrations found in the outside air in many urban environments. Although
exact risk assessment is difficult, experts are in agreement that exposure to airborne asbestos fibers should be minimized to the
lowest feasible levels.

ASBESTOS MANAGEMENT PROGRAM:
An Asbestos Operations and Maintenance Plan is in effect to ensure proper warning labels and to periodically inspect and
document the condition of the asbestos containing material and to make repairs, if necessary.

DO NOT DISTURB THE ASBESTOS:

Moving, drilling, boring, sanding or otherwise disturbing any asbestos-containing materials or PACM may present a health risk
and, consequently, shall not be attempted by anyone who is not qualified, equipped to handle asbestos, or does not have a valid
Asbestos Work Permit from Safety Services. Should you become aware that asbestos materials have been disturbed or if you
have questions, please call John Larsen, Facilities Manager (916) 732-6380 or Jacob Peterson, Safety Services at (916) 732-
5245.

Jobin Larsen Date: January 24, 2024
John Larsen, Facilities Manager
Facilities Management

Prian Jaccl Petensen Date: January 24, 2024
Jacob Peterson, CIH, CSP
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Safety Specialist Il
Safety Services
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EXHIBIT J

DESIGNATION OF PRIME CONTRACTOR, SUBCONTRACTORS,
AND SUPPLIERS

RESA POWER

5685 Power Inn Rd.
Sacramento, CA 95824
(707) 421-9398

Sunbelt Solomon
7000 Meany Ave
Bakersfield, CA 93308
806-230-4967
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EXHIBIT K

SUPPLIER RELATIONSHIP MANAGEMENT PROGRAM

A. SRM PROGRAM OVERVIEW

1. As part of this Contract, the Seller will participate in SMUD’s Supplier Relationship
Management (“SRM”) program. The SRM program is intended to make incremental
improvements over the life of the award which provides value to both the Seller and
SMUD. The SRM program will contain at a minimum:

(a) Bi-Monthly Performance and Critical Action Item Update Meetings
(b) Supplier Scorecard

(c) Quarterly Metrics

(d) Process Improvement Discussion

(e) Quarterly Performance Review Meetings

® Continuous documentation and action item log

2. The Seller’s performance will be evaluated quarterly, and the Seller will be expected to
commit to continuous improvement over the life of the contract.

3. SRM Process And Expectations. The SRM process occurs continuously over the life of
the contract with meetings occurring each quarter.

4. The definitions and metrics set forth in this Exhibit K apply only to the Supplier
Relationship Management Program and do not modify terms and conditions set forth
elsewhere in the Contract, including, without limitation, the Late Delivery Fee set forth in
Exhibit B, section J.

B. PROGRAM METRICS AND REPORTING

1. Metrics: To monitor and maintain a satisfactory standard of performance and drive
continuous improvement over the life of the contract, the Seller will work jointly with
SMUD to establish and maintain metrics reporting and meet mutually agreeable
performance objectives. Each quarter, the Seller and SMUD will evaluate the metrics
reporting trends and discuss modifications to metrics or performance as appropriate.

2. Reporting Mechanism: The metrics will be measured and reported by SMUD, with

supporting documentation. Metrics will be reported and tracked through a standard and
continuous reporting mechanism demonstrating trends over time.
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3. Frequency of Review: Metrics will be compiled, analyzed and reported quarterly using
the agreed reporting mechanism.

4. Note: these metrics will be the basis for the development of Supplier Scorecard scoring.

C. SCORECARD AND METRICS SUMMARY

1. Scorecard Measures of Performance. The Seller’s performance will be evaluated
according to the following criteria:

(a) Timeliness - Measure of how well the Seller adheres to schedule and meets due
dates.

(b) Customer service — Measure of customer service orientation of the Seller to
SMUD as demonstrated through courtesy and cooperation, credibility and
adequacy of communications, reliability of stated actions, and flexibility.

(¢) Financial performance and value-added services - Measure of the value the
Seller added to SMUD.

(d) Quality, defects — Measure of the number of defective parts received

(e) Order accuracy — Measure of the accuracy of the orders received (quantity, part
number, delivery location) during evaluation period

® Environmental stewardship — measure of how sensitive the Seller is to the
environment and job-site related environmental issues

(g Order management — measure of how well the Seller managed the paperwork
associated with the project

2. Scorecard Evaluation
(a) SMUD may perform, at any time during the term of the Contract, written

performance evaluations of the Supplier’s performance and apply the standards
and actions described in this Exhibit, and elsewhere in the Contract as may be
appropriate in SMUD’s sole determination. Supplier may be evaluated by SMUD
using the evaluation criteria shown in Table K.1 - Supplier Scorecard
(“Scorecard”). Scores for all criteria shown on the Scorecard range from a low of
1, meaning significantly deficient performance, to a high of 5, meaning
exceptionally good performance. A score of 3 means that the Supplier performed
according to the standards and specifications established by the Contract.
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(b)

(©)

(d)

(e)

Based on the results of each evaluation, Supplier’s performance will be classified
into one of three categories:

(i) Acceptable Performance. Supplier averages more than 2.80 and less than
4.00 across all evaluation metrics and does not receive a score of 1.0 on
any one metric.

(i) Unacceptable Performance. Supplier averages less than 2.80 across all
evaluation metrics, or scores a 1.0 on any one metric regardless of
average, or receives a score of 2.0 on the same metric on two sequential
performance evaluations. If a performance evaluation conducted during
the term of the Contract results in the Supplier’s performance being
unacceptable, Supplier shall provide SMUD a detailed performance
improvement plan detailing how they plan to perform to an Acceptable
Performance level or higher. Continued Unacceptable Performance may
result in Contract termination in accordance with Section C, Exhibit C
(General Conditions) of this Contract.

(iii) Top Performance. Supplier averages 4.0 or more across all evaluation
metrics and does not receive a score of less than 4.0 on any one metric.

SMUD will conduct performance evaluations periodically, but not less than one
(1) per Contract term or once per year. Solely at the discretion of the SMUD
Contact Manager, SMUD may conduct additional performance evaluations as
deemed necessary. Within ten (10) calendar days of conducting the performance
evaluation, SMUD will notify the Supplier and send a copy of the Supplier
Scorecard Summary to the Supplier.

Within ten (10) calendar days of notification of an Unacceptable Performance,
Supplier shall provide a written performance improvement plan to the SMUD
Contract Manager describing how the Supplier will improve its performance to a
minimum score of 3.0 across all metrics. A representative of the Supplier’s firm
shall present the written performance improvement plan at a minimum to the
SMUD Contract Manager, and SMUD Contract Administrator. By the next
quarterly reviewfrom the date of acceptance of the performance improvement
plan, SMUD will conduct another evaluation. An average score on this follow-up
evaluation of less than 2.80 or a score of 1.0 on any one metric may result in
termination of the Contract, in accordance with Section C, Exhibit C (General
Conditions) of this Contract.

If the Supplier’s average score is greater than 2.8, does not include any scores of
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®

(@

1.0 on any one metric, but does include one or more metrics with scores of 2.0,
then within ten (10) calendar days of notification, Contractor shall provide a
written performance improvement plan to the SMUD Contract Manager
describing how Supplier will improve its performance to a minimum of 3.0 for the
deficient metric(s).

If Supplier disputes the results of its performance evaluation, Supplier must
submit a letter to the Director Procurement, Warehouse and Fleet supplying
supplemental information that it believes SMUD failed to take into account when
conducting the evaluation. Such letter, along with the supplemental information,
must be submitted no later than ten (10) calendar days following initial notice of
Supplier’s score. After consulting with the SMUD Contract Manager, and SMUD
Contract Administrator, the Director, Purchasing, Warehouse and Fleet will
determine if the evaluation score will be revised. If the evaluation score is revised,
the Supplier will be notified, and the revised Scorecard will be sent to the
Supplier. If it is determined that the evaluation score warrants no change, the
Supplier will be notified and the decision of the Director, Purchasing, Warehouse
and Fleet is final.

Performance evaluation disputes must be submitted to the Director, Purchasing,
Warehouse and Fleet at the following address:

Sacramento Municipal Utility District Director, Purchasing, Warehouse and Fleet
Supply Chain Services

Re: Performance Evaluation Dispute 4401 Bradshaw Road, MS EA404
Sacramento, CA 95826

TABLE K.1 - SUPPLIER SCORECARD
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Timeliness

1

2

3

4

5

Measure of how
well the supplier
adheres to
schedule, and
meets due dates.

NA =Not
applicable

ID = Insufficient
Data

Rarely on
schedule

Inconsistently
on schedule:

Usually on
schedule

Consistently
on schedule

Always on
schedule

Order Accuracy:

1

3

4

5

Measure of the
accuracy of the
orders received
(quantity, part
number, delivery
location) during
evaluation period.
NA = Not
applicable

ID = Insufficient
Data

Poor order
accuracy.

Order
accuracy needs
improvement.

Good order
accuracy.

Very good
order
accuracy.

Exceptional
order
accuracy.

Quality — Defects

1

2

3

4

5

Measure of the
number of
defective parts
received.

NA = Not
applicable

ID = Insufficient
Data

Poor product
quality

Product
quality needs
improvement

Good product
quality

Very good
product
quality

Exceptional
product
quality

Customer
Service
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Measure of
customer service
orientation of
supplier to SMUD
as demonstrated
through courtesy
and cooperation,
credibility and
adequacy of
communications,
reliability of
stated actions, and
flexibility.

NA = Not
applicable

ID = Insufficient
Data

Poor customer
service

Customer
service needs
improvement

Good
customer
service:

Very good
customer
service

Exceptional
customer
service

Financial
Performance &
Value-Added
Services

Measure of the
value the supplier
added to SMUD.

NA = Not
applicable

ID = Insufficient
Data

No value added:

Value Added
Needs
Improvement:

Good value
added:

Very good value
added:

Exceptional
value added:

Environmental
Stewardship

Measure of how
sensitive
contractor is to the
environment and
job-site related
environmental
issues.

NA = Not
applicable

ID = Insufficient
Data

Poor
environmental
stewardship

Environmental

stewardship
needs
improvement

Good
environmental
stewardship.

Very good
environmental
stewardship

Exceptional
environmental
stewardship

Order
Management
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Measure of how Poor Administration | Good Very good Excellent
well supplier administration | needs administration | administration | administration

managed the improvement
paperwork
associated with
the project.

NA =Not
applicable
ID = Insufficient

Data

D.

SCORECARD METRICS DEFINED. The Scorecard Metrics set forth in Table K.2
(Scorecard Metric Definitions) below will be used to demonstrate performance within the
scorecard categories set forth in Table K.1 (Supplier Scorecard):

On-time delivery performance — Seller shall deliver all products in accordance with the
delivery date acknowledged in the Purchase Order. For purposes of this Exhibit K, late
delivery shall be any delivery received by SMUD more than five (5) calendar days after
the date established in the Purchase Order, unless the parties have agreed to a Change
Order affecting the delivery date.

Production capacity fulfillment rate — The Production Capacity Fulfillment Rate
measures the Supplier’s ability to meet the agreed upon monthly production volume.

Quality — Quality performance shall be assessed based on the rate of product failures
identified through visual inspection, functional testing, and agreed-upon quality control
methods.

Customer service — Customer service performance is a qualitative metric based on the
Seller timely responsiveness, communication, and problem-solving effectiveness, as
through the assigned sales representative.

Financial Performance and Value-Added Service — Financial Performance and Value
Addes Services is a qualitative metric based on the value the Seller added to SMUD.

Environmental Stewardship — Environmental Stewardship is a qualitative metric that
measures how sensitive the contractor is to the environment and job-site related
environmental issues.

Order Management — Order Management is a qualitative metric that measures how well
the Seller managed the paperwork associated with the project.

Table K.2 — Scorecard Metric Definitions
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1. On-Time Delivery Performance

Owner Description

Seller shall deliver all products in accordance with the delivery date
acknowledged in the Purchase Order, with a grace period of up to 5
calendar days, unless the parties have agreed to a Change Order
affecting the delivery date.

Performance Target

Supplier shall maintain an on-time delivery rate of > 95% on a
quarterly basis. Persistent underperformance may trigger corrective
action, contract review, and/or the enforcement of late delivery fees

Measurement Frequency

Once Quarterly

Basis for Calculation

On-Time Delivery performance shall be measured in two ways:

a. Days Late per Purchase Order (PO) the number of calendar
days each PO is delivered 5 days after the confirmed delivery
date.

b. Aggregate Overdue Rate: The percentage of total orders
delivered past the confirmed delivery date, calculated by count

of total POs.

Metric Mapped to
Scorecard

Timeliness Score

1 — Aggregate Overdue Rate > 25%

2 — 10% < Aggregate Overdue Rate <25%
3 — 5% < Aggregate Overdue Rate < 10%
4 — 2 < Aggregate Overdue Rate < 5%

5 — Aggregate Overdue Rate < 2%

2. Production Capacity Fulfillment Rate

Owner Description

The Production Capacity Fulfillment Rate measures the Supplier’s
ability to meet the agreed upon monthly production volume.

Performance Target

Seller shall maintain a fulfillment rate of > 98% per month, with no
single month falling below 95%.

Measurement Frequency

Once Monthly, with quarterly and annual roll-ups.

Basis for Calculation

Fulfillment Rate = (Units Delivered/Monthly Committed Capacity) x
100%

Metric Mapped to
Scorecard

Order Accuracy Score
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1 — Fulfillment Rate < 50%

2 — 50% < Fulfillment Rate < 70%
3 — 70% < Fulfillment Rate < 85%
4 — 85% < Fulfillment Rate < 90%

5 — Fulfillment Rate > 90%

3.Quality Performance

Owner Description

Quality performance shall be assessed based on the rate of product
failures identified through visual inspection, functional testing, and
other agreed-upon quality control methods.

Performance Target

Seller shall maintain a total failure rate of <1.0% on a monthly,
quarterly, and annual basis.

Measurement Frequency

Once Monthly

Basis for Calculation

a. Visual Inspection Failures: Units failing inspection by any
structural or visual discrepancy upon receipt.

b. Testing Failures: Units failing functional or performance testing

c. Shipping Damage Failures: Units damaged in transit. To be
weighted at 25%

d. Total Failure Rate: Combined rate of (a), (b) and (c) as a
percentage of total units received.

Metric Mapped to
Scorecard

Quality — Defects Score

1 — Total Failure Rate > 20%

2 — 10% < Total Failure Rate <20%
3 — 5% < Total Failure Rate < 10%
4 — 1% < Total Failure Rate < 5%

S — Total Failure Rate < 1%

4.Customer Service Performance

Owner Description

Customer service performance is a qualitative metric based on the
Seller timely responsiveness, communication, and problem-solving
effectiveness, as through the assigned sales representative.
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Performance Target

Supplier shall maintain a high standard of customer service, as
determined by quarterly performance reviews and feedback sessions.
Maximum response and resolution time of 3 days following inquiry by
SMUD.

Measurement Frequency

Once Monthly

Basis for Calculation

A SMUD-assigned rating from 1 (poor performance) to 5 (exceptional
performance) of:

a. Timeliness and clarity of communication

b. Proactive issue resolution and escalation

Metric Mapped to
Scorecard

Customer Service Score

1 — Seller does not respond to SMUD inquiries and does not resolve or
escalate issues.

2 — Seller responds to SMUD inquiries after more than 5 business days
and is not proactive about resolving or escalating issues.

3 — Seller responds to SMUD inquiries within 3 business days and
resolves or escalates issues after alignment with SMUD.

4 — Seller responds to SMUD inquiries within 3 business days and is
proactive about resolving or escalating issues.

S — Seller responds to SMUD inquiries in 1-2 business days and

resolves or escalates issues without guidance from SMUD.

5. Financial Performance & Value-Added Services

Owner Description

Financial performance and value-added services is a metric based on
the value the Seller added to SMUD.

Performance Target

TBD

Measurement
Frequency

Once Quarterly

Basis for Calculation

A SMUD-assigned rating from 1 (poor performance) to 5
(exceptional performance) of:

a. Financial Performance

b. Value added Services

Metric Mapped to
Scorecard

Financial Performance Score

1 — No value added
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2 — Value added needs improvement
3 — Good value added
4 — Very good value added

5 — Exceptional value added

6. Environmental Stewardship

Owner Description

Environmental stewardship measures how sensitive the contractor is
to the environment and job-site related environmental issues.

Performance Target

TBD

Measurement
Frequency

Once Quarterly

Basis for Calculation

A SMUD-assigned rating from 1 (poor performance) to 5
(exceptional performance) of environment and job-site related
environmental issues.

Metric Mapped to Environmental Stewardship Score
Scorecard 1 — Poor environmental stewardship
2 — Environmental stewardship needs improvement
3 — Good environmental stewardship
4 — Very good environmental stewardship
5 — Exceptional environmental stewardship
7. Order Management

Owner Description

Order management is a measure of how well the Seller managed the
aperwork associated with the project.

Performance Target TBD
Measurement Once Quarterly
Frequency

Basis for Calculation

A SMUD-assigned rating from 1 (poor performance) to 5
(exceptional performance) of management of paperwork & invoice

accuracy.
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Metric Mapped to
Scorecard

Order Management Score:

1 — Poor administration

2 — Administration needs improvement
3 — Good administration

4 — Very good administration

5 — Excellent administration

E. REQUIRED MEETINGS

1. Bi-Monthly Performance Check-In Meetings

(a) Meeting Objectives and Agenda. The Seller and SMUD are to meet twice per
month to discuss the following points:

)
(i)
(iii)
(iv)
)
(vi)

(vii)

Action items

Critical updates

Deliveries in progress, including any Delays
Warranties

Lead times

Material updates

Weekly system report

2. Quarterly Business Review Meetings (QBR)

(a) QBR Meeting Objectives and Agenda

)

(i)

Each Quarter SMUD will schedule a meeting with the Seller to review the
prior quarter metrics reporting and scorecard result. The key purpose of
review meetings is to share information among both parties and ensure
performance is meeting or exceeding expectations per the Contract.

The agenda for the meeting will include:
(A)  Review prior quarter metric result and trend

(B)  Update on action items from prior QBR
(C) Two-way continuous improvement discussion

(b) QBR Meeting Participants. Ata minimum, the following personnel will
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(c)

(d)

(e)

participate in each quarterly meeting:

(i)
(i)
(iii)
(iv)
™)

SMUD Material Planning Coordinator
SMUD Contract Manager

SMUD Procurement Manager and Supervisor
SMUD Warehouse Manager and Supervisor
Seller TBD

QBR Meeting Venue. The meeting venue will be selected prior to each quarterly
meeting. Meeting venue can be at a SMUD location, Seller location, virtual or
neutral location.

QBR Meeting Expectations

()
(ii)
(iii)

All metrics data for the quarter will be shared with the Seller at least two
(2) weeks prior to the QBR meeting

Seller is responsible for proposing improvement activities for metric
scores that fall below target

Action items will be assigned to SMUD and/or Seller at the end of each
QBR meeting and tracked continuously in a shared action item log

Tentative QBR Meeting Schedule. The Parties agree to schedule QBR meetings
substantially in conformance with the dates set forth below in Table K.3-
Tentative QBR Meeting Schedule.

Table K.3 — Tentative QBR Meeting Schedule

Tentative Meeting Date Time Period Reflected
January 2026 Oct — Dec 2025

April 2026 Jan — Mar 2026

July 2026 Apr — Jun 2026
October 2026 Jul — Sep 2026

January 2027 Oct — Dec 2026

...etc. for the duration of the contract
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EXHIBIT L
PROCESS FLOW

Note: This document is attached as a separate document

68



SACRAMENTO MUNICIPAL UTILITY DISTRICT
CONTRACT NUMBER 46000XXXXX

EXHIBIT M

MUTUAL CONFIDENTIALITY AND
NON-DISCLOSURE AGREEMENT

This Mutual Confidentiality and Non-Disclosure Agreement (“Mutual CNDA”) is entered into as
of this  day of , , by and between the Sacramento Municipal Utility
District (“SMUD?”), a political subdivision of the State of California, with its principal executive
offices at 6201 S Street, Sacramento, CA 95817-1899, and EATON CORPORATION with its
principal  executive offices at 1000 Eaton Blvd, Beachwood, Ohio 44122
; referred to collectively as

“Parties” and individually as “Party.”

In connection with providing services under 45000XXXXX (“Contract”), the Parties agree to
exchange and furnish certain Confidential Information that is either non-public, confidential,
and/or proprietary in nature. For the purposes of this Mutual CNDA, “Confidential Information”
is all (a) information furnished by a Party (the “Disclosing Party”) to the other Party (the
“Receiving Party”), and labeled as “confidential,” “trade secret,” or “proprietary” and, if disclosed
orally, summarized in written format within thirty (30) calendar days of disclosure and identified
as “confidential,” “trade secret,” or “proprietary,” (b) information furnished by Disclosing Party
that is not labeled as “confidential,” “trade secret,” or “proprietary” but after which Disclosing
Party notifies Receiving Party as being “confidential,” “trade secret,” or “proprietary,” or (c) the
information listed in Attachment A-1 and A-2. If Receiving Party receives the notification under
subsection (b) above, Receiving Party shall then immediately label the information as
“confidential,” “trade secret,” or “proprietary.” The Disclosing Party shall retain all ownership
rights over its Confidential Information. In order to receive the Confidential Information,
Receiving Party agrees to the following conditions:

1. The Confidential Information will be kept confidential and shall not, without the prior
written consent of the Disclosing Party, be disclosed by the Receiving Party, its directors,
officers, agents, representatives, employees, subcontractors or permitted assigns (each a
“Representative” and collectively, “Representatives”), in any manner whatsoever, in whole
or in part. The Confidential Information shall not be used in any manner directly or
indirectly by the Receiving Party or its Representatives other than in connection with
providing services under 45000XXXXX. However, the Receiving Party may process
Confidential Information using machine learning or Artificial Intelligence (Al) tools,
technologies, or models. Such processing is contemplated by this Mutual NDA, provided
that the Receiving Party obtains commercially reasonable assurances that the Al tools,
technologies, and models, as applicable, are not both: (i) trained on Confidential
Information; and (i1) available to any person or entity aside from Disclosing Party,
Receiving Party, or its Representatives. The Receiving Party shall not use any Al tools,
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technologies, or models to reverse engineer, decompile, attempt to extract Confidential
Information, automate the sharing of, or otherwise compromise the confidentiality of the
Confidential Information. The Receiving Party agrees to reveal the Confidential
Information only to Receiving Party’s Representatives who need to know the Confidential
Information for the purpose of disclosure under this Mutual CNDA, who are informed by
the Receiving Party of the confidential nature of the Confidential Information, and who
agree to act in accordance with the terms and conditions of this Mutual CNDA. The
Receiving Party shall be responsible for any breach of this Mutual CNDA by Receiving
Party or its Representatives and shall also be liable for any unauthorized use or disclosure
of the Confidential Information resulting from the use of Al tools, technologies, or models.

2. During the term of this Mutual CNDA, if any additional information is required to fulfill
Receiving Party’s obligations in connection with this Mutual CNDA, Disclosing Party will
label or identify such information as “confidential,” “trade secret,” or “proprietary,” or
update Attachment A-1 or A-2 to list the additional Confidential Information. All revisions
to Attachment A-1 and A-2 shall be countersigned by Disclosing Party and Receiving Party
prior to Disclosing Party’s sending the Confidential Information.

3. Without Disclosing Party’s prior written consent, except as required by law, Receiving
Party and its Representatives will not disclose to any person the fact that the Confidential
Information has been made available to Receiving Party.

4. Receiving Party will use, and ensure that its Representatives use commercially reasonable
efforts to maintain the confidentiality of the Confidential Information. Additionally, the
Receiving Party shall implement appropriate measures to protect the Confidential
Information from unauthorized access and use, including any that may occur through Al
tools, technologies, or models. The Receiving Party shall comply with all applicable data
protection laws and regulations in connection with the use of Al tools, technologies, or
models. Within thirty (30) calendar days of termination of the Contract, unless directed
to retain or return Confidential Information by Disclosing Party, any and all Confidential
Information, including Confidential Information embedded within or accessible to any Al
models, in the possession or control of Receiving Party or its Representatives shall be
destroyed in accordance with this section. When destroying Confidential Information
stored electronically, including but not limited to servers, workstations, laptops, databases,
electronic mail backup tapes or other system backup media (“Electronic Data”), Receiving
Party shall use appropriate data deletion methods, consistent with technology best practice
standards, to ensure the Electronic Data cannot be recovered. If Electronic Data cannot be
immediately deleted or removed from backup media, temporary retention is allowed, so
long as the backup media are maintained in confidence, not readily accessible to
unauthorized access, and the Electronic Data are overwritten in the ordinary course of
business in a manner that cannot be recovered. All paper documents that contain
Confidential Information, whether received from Disclosing Party or reproduced by
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Receiving Party or its Representatives must be shredded using at least a cross-cut shredder
or pulverized.

5. Receiving Party must provide a letter of certification to the Disclosing Party Project
Manager substantially in the form of Attachment B to this Mutual CNDA and signed by an
officer of the entity/company attesting to the destruction or return of the Disclosing Party
Confidential Information in conformance with this Mutual CNDA.

SMUD Project Manager Name
Sacramento Municipal Utility District
Address, Mailstop

City, State Zip Code

For Eaton:

Eaton Corporation

Attn: Law Departmen
1000 Eaton Blvd
Beachwood, Ohio 44122

6. If there is a breach of confidentiality of Confidential Information, Receiving Party will
notify the Disclosing Party Cybersecurity Officer by email and telephone without
unnecessary delay using the contact information provided below. Receiving Party agrees
to cooperate with Disclosing Party in identifying the extent to which Confidential
Information has been exposed and the measures necessary to limit further exposure of
Confidential Information.

SMUD CISO
Email: ISOC@smud.org

Telephone: 916-732-6500

[For Eaton] Cybersecurity Officer — Joy Johns

Email: joynjohns@eaton.comTelephone: 13129890034

7. The term Confidential Information shall not include such portions of the Confidential
Information which (i) are or become generally available to the public other than as a result
of a disclosure by Receiving Party or its Representatives (ii) become available to Receiving
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10.

1.

12.

13.

Party or its Representatives on a non-confidential basis from a source other than Disclosing
Party which is not prohibited from disclosing such information to Receiving Party or its
Representatives by a legal, contractual, or fiduciary obligation, (iii) Receiving Party or its
Representatives knew prior to disclosure as evidenced by the Receiving Party or its
Representative’ written records; (iv) is disclosed under the order or requirement of a court,
administrative agency, or other governmental body or is otherwise required by law to be
disclosed including, but not limited, to the California Public Records Act; or (v) has been
independently developed by the Receiving Party without access to or use of Disclosing
Party’s Confidential Information.

In the event that Receiving Party or its Representatives or anyone to whom Receiving Party
or its Representatives transmits the Confidential Information pursuant to this Mutual
CNDA becomes legally compelled to disclose any of the Confidential Information,
Receiving Party will provide Disclosing Party with prompt notice, so that Disclosing Party
may seek a protective order or other appropriate remedy and/or waive compliance with the
provisions of this Mutual CNDA. In the event that such protective order or other remedy
is not obtained, or that Disclosing Party in writing waives compliance with the provisions
of this Mutual CNDA, Receiving Party or its Representatives will furnish only that portion
of the Confidential Information which Receiving Party or its Representatives is advised by
opinion of counsel is legally required, and will exercise industry best practices to obtain
reliable assurance that confidential treatment will be accorded the Confidential
Information.

Receiving Party acknowledges that remedies at law may be inadequate to protect against
breach of this Mutual CNDA, and Receiving Party hereby in advance agrees to the seeking
of injunctive relief in Disclosing Party’s favor without proof of actual damages in addition
to, and not in lieu of, all other remedies available to Disclosing Party.

Receiving Party further acknowledges that no failure or delay by Disclosing Party in
exercising any right, power, or privilege hereunder shall operate as a waiver thereof; nor
shall any single or partial exercise thereof, or of any other grant, power, or privilege
hereunder, so operate as a waiver.

This Mutual CNDA shall be governed by the laws of the State of California. Any disputes
regarding this Mutual CNDA shall be resolved in accordance with the dispute resolution
provision of the Contract.

Upon termination of the Contract, all Confidential Information obtained under this Mutual
CNDA shall then be destroyed pursuant to Section 4 and 5 above. Notwithstanding such
termination, the obligations of Receiving Party and its Representatives to protect the
confidentiality of the Confidential Information shall survive in perpetuity.

This Mutual CNDA together with the Contract represents the entire agreement of the
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Parties pertaining to the subject matter of this Mutual CNDA, and supersedes any and all
prior oral discussions and/or written correspondence or agreements between the Parties
with respect thereto.
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IN WITNESS WHEREOF, each Party has caused this Mutual CNDA to be executed by its
respective, fully authorized representative as of the date first written above.

EATON CORPORATION Sacramento Municipal Utility District
By: By
Title: Title:

Date: Date:
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ATTACHMENT A-1

SMUD Confidential Information

<LIST THE SPECIFIC INFORMATION INDIVIDUALLY THAT WILL BE RELEASED BY
SMUD>
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ATTACHMENT A-2
Counterparty Confidential Information

<LIST THE SPECIFIC INFORMATION INDIVIDUALLY THAT WILL BE RELEASED BY
COUNTERPARTY>
Materials provided by Seller to SMUD in connection with the products, such as manuals,
schematics, drawings, reports, and data (“Related Materials”),

ATTACHMENT B
Letter of Certification

<ENTER RECEIVING PARTY NAME>
<ENTER ADDRESS>

<Date>

<Disclosing Party Project Manager>
Disclosing Party Name
Address

RE: Letter of Certification: <Destruction>/ <Return> of Disclosing Party Confidential
Information

Pursuant to the Mutual Confidentiality and Non-Disclosure Agreement between SMUD
and <Counterparty Name> dated, <DATE>, all Disclosing Party Confidential Information
has been <destroyed>/<returned> in accordance with the provisions of the Mutual
Confidentiality and Non-Disclosure Agreement.

<RECEIVING PARTY NAME>

<Signature of Officer of Receiving Party>
<Printed Name of Officer of Receiving Party>
<Telephone number of Officer of Receiving Party>
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